

DWSIRLF ADVERTISEMENT FOR BIDS

City of Port Gibson, Mississippi
(Owner)

1005 College Street, Port Gibson, MS 39150
(Address)

Separate Sealed Bids for the Construction of: Potable Water Distribution System Repairs and Improvements, Contract No. 3, 2012 SRF Drinking Water Loan No. DWI-L110005-01 will be received by the City of Port Gibson, Mississippi, herein called the "Owner" at the office of the City Hall located at 1005 College Street, Port Gibson, Mississippi 39150 until 2:00 PM local time, on Friday, December 18, 2015, and then at said office publicly opened and read aloud.

The PLANS, SPECIFICATIONS AND CONTRACT DOCUMENTS may be examined at the following locations:

1. Office of the City Clerk located in the City Hall. 1005 Main Street, Port Gibson, MS 39150, call City Clerk at 601-437-4234.
2. Office of the MSDH/DWSIRLF Program located at 570 East Woodrow Wilson, Suite U232, Jackson MS 39215, call Colleen Cook, Project Manager at 601-576-7518.
3. Office of the Consulting Engineer, Thompson Engineering, Inc. located at 100 Business Park Drive, Suite G, Ridgeland, MS 39157, call Charles Williford, Project Engineer at 601-899-9252. One copy of the Plans, Specifications and Contract Documents may be procured from the Consulting Engineer, upon payment of \$100, none of which is refundable.

The BID SCHEDULE may be examined at the following locations:

- A. Mississippi Procurement Technical Assistance Program (MPTAP)
Mississippi Development Authority, Minority & Small Business Development
Woolfolk Building
501 North West Street, Suite B-01
Jackson, MS 39201
Contact: LaTisha Landing 601-359-3448

Minority and women's business enterprises are solicited to bid on this contract as prime contractors and are encouraged to make inquiries regarding potential subcontracting opportunities and equipment, material and/or supply needs.

This contract is funded in whole or in part by funds from the Consolidated Appropriations Act of 214 (H.R. 3547); therefore, this project must comply with the Buy American requirements of the Act.

Any contract or contracts awarded under this invitation for bids are expected to be funded in whole or in part by anticipated funds from the Drinking Water Systems Improvements Revolving Loan Fund (DWSIRLF) loan program from the State of Mississippi. Neither the State of Mississippi, the Local Governments and Rural Water Systems Improvements Board, the MS Department of Health, the MS Commission on Environmental Quality, nor any of their employees, is or will be a party to this invitation for bids or any resulting or related contracts. This procurement will be subject to all applicable sections of the Mississippi Code of 1972, Annotated, as they apply to local governments, in accordance with Appendix D of the DWSIRLF Program Regulations.

The City of Port Gibson reserves the right to waive any and all informalities in the bid process and to reject any and all bids.

As approved by the Mayor and Board of Aldermen of the City of Port Gibson, the 2nd day of November, 2015.

This Advertisement for Bids is hereby issued the 16th day of November, 2015.

Publish in the Port Gibson Reveille on November 19 and 26, 2015, and furnish invoice and proof to City Clerk.

PROPOSAL/BID FORM

Proposal of _____ (hereinafter called "BIDDER"), organized and existing under the laws of the State of _____ do business as a corporation, or a partnership or an individual, (strike out those not applicable) to the **City of Port Gibson, Mississippi** (hereinafter called "OWNER"). In compliance with your advertisement for Bids, BIDDER hereby proposes to perform all WORK for the **Potable Water Distribution System Repairs and Improvements, Contract No. 3, 2012 SRF Drinking Water Loan Program, City of Port Gibson, Mississippi** in strict accordance with the CONTRACT DOCUMENTS, within the time set forth herein, and at the prices stated below. By submission of the BID, each BIDDER certifies, and in the case of a joint BID each party thereto certifies as to its own organization, that this BID has been developed independently, without consultation, communication or agreement as to any matter relating to this BID with any other BIDDER or with any competitor.

BIDDER hereby agrees to commence WORK under this contract on or before a date to be specified in a written "NOTICE TO PROCEED" and to fully complete the Project(s) within **Two Hundred Seventy (270)** consecutive calendar days thereafter. BIDDER further agrees to pay as liquidated damages, the sum of **\$250/day** for each consecutive calendar day thereafter as provided for elsewhere in these CONTRACT DOCUMENTS.

BIDDER ACKNOWLEDGES receipt of the following ADDENDA:

NUMBER	DATE

Each BIDDER is responsible for inspecting the site and for reading and being thoroughly familiar with the CONTRACT DOCUMENTS. The failure or omission of any BIDDER to do any of the foregoing shall in no way relieve any BIDDER from any obligation in respect to this bid.

BIDDER understands that the quantities mentioned below are approximate only and are subject to either increase or decrease, and hereby proposes to perform any increased or decreased quantities of work at the Unit Price Bid.

In accordance with the requirements of the Plans, Specifications and Contract Documents, BIDDER proposes to furnish all necessary materials, equipment, labor, tools and other means of construction and to construct the Project in accordance with the Contract Documents within the specified Contract Time for the

PROPOSAL/BID FORM

following Unit Prices or Lump Sum amounts specified. BIDDER further agrees to execute the contract agreement as bound herein within ten (10) days after receipt of contract forms from the OWNER.

BIDDER agrees to pay as liquidated damages the amount provided herein for each consecutive calendar day after the Contract completion date specified in a written "NOTICE TO PROCEED" that he fails to complete the work unless the Contract Time is extended by a written Change Order.

BIDDER also proposes to execute a Performance Bond and a Payment Bond, as shown in the Specifications, each in an amount of not less than **one hundred percent (100%)** of the total of the Base Bid, unless the bid is less than \$50,000. These Bonds shall not only serve to guarantee the completion of the work on the BIDDERS part, but also to guarantee the excellence of both workmanship and materials until the work is finally accepted. If the bid is less than \$50,000, this requirement shall be waived.

BIDDER encloses a Bid Bond or Certified Check for 5% of Base Bid Amount DOLLARS (\$) and hereby agrees that in case of failure to execute the Contract and furnish the required Bonds within ten (10) days after the Receipt of Contract Forms, the amount of this Certified Check or Bid Bond will be forfeited to the OWNER, as liquidated damages arising out of his failure to execute the Contract as proposed, if the bid is less than \$50,000. If the bid is less than \$50,000, this requirement shall be waived.

It is understood that in case BIDDER is awarded the work, the Certified Check or Bid Bond submitted as Bid security will be returned as stipulated in the Specifications.

Further, the BIDDER agrees to abide by the requirements under Executive Order No. 11246, as amended, including specifically the provision of the Equal Opportunity Clause set forth in the Federal Requirements, if applicable.

The low BIDDER shall supply the names and address of major MATERIAL SUPPLIERS AND SUBCONTRACTORS when required to do so by the OWNER.

A site pre-bid inspection for prospective BIDDERS will be held at **City Hall, City of Port Gibson, Mississippi** on a date to be established by the ENGINEER, if requested.

The ENGINEER is **Thompson Engineering, Inc., 100 Business Park Drive, Suite G, Ridgeland, Mississippi 39157.**

PROPOSAL/BID FORM

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS for the following unit prices or base bid amount:

NOTES:

1. Unit price amounts are to be shown in figures where indicated. Where a discrepancy in the unit price and the extension of any items occurs, the unit price will govern.
2. Unit prices shall include all labor, materials, bonding, removal, overhead, profit, insurance, etc., to cover the finished work of the several kinds called for.
3. Unit prices shall be provided for all bid items, even if the estimated quantity is indicated to be zero ("0"). Unit prices for identical bid items listed on more than one bid schedule shall be the same on all schedules, regardless of the estimated quantity indicated on each schedule.
4. Any erasure, change or alternation of any kind must be initialed by the BIDDER.
5. Bid prices shall include sales tax and all other applicable taxes and fees.
6. Any item of work not specified on the Proposal as a separate pay item or indicated as an absorbed cost in a pay item but which is incidental to completion of the work shall be considered as an absorbed cost with full compensation included.
7. OWNER reserves the right to award any combination of base and alternate bids (if any) it deems advantageous and in the event that all specified bid item units are lump sum (LS), the OWNER further reserves the right to delete any such item or combination of such items from the project.
8. The OWNER intends to award one contract for the proposed project as described on the Proposal Form, and agrees not to subdivide the work between Contractors. Award will be made based on the lowest total cost of the base bid and/or all alternate bids, or any combination thereof.

<u>ITEM NO.</u>	<u>ITEM DESCRIPTION</u>	<u>ITEM UNIT</u>	<u>ESTIMATED QUANTITY</u>	<u>UNIT PRICE</u>	<u>TOTAL PRICE</u>
-----------------	-------------------------	------------------	---------------------------	-------------------	--------------------

(SEE FOLLOWING SHEETS FOR BID ITEMS)

BID / PROPOSAL FORM

Water Distribution System Repairs and Improvements - Contract No. 3

2012 SRF Drinking Water System Improvements Project

City of Port Gibson, Mississippi

February 2015

ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
Schedule A -Water Meter Replacements						
A	1	Mobilization	L.S.	1		
A	2	Furnish and Install New 5/8" x 3/4" Water Meters	Ea.	232		
A	3	Furnish New 5/8" x 3/4" Water Meters for Inventory	Ea.	38		
A	4	Furnish and Install New 1" Water Meters	Ea.	15		
A	5	Furnish and Install New 1-1/2" Water Meters	Ea.	10		
A	6	Furnish and Install New 2" Compound Water Meters	Ea.	5		
A	7	Furnish and Install New 3" Compound Water Meters	Ea.	2		
A	8	Furnish and Install New 4" Compound Water Meters	Ea.	1		
A	9	Maintenance of Traffic	L.S.	1		
A	10	Cleanup, Grassing and Erosion Control	L.S.	1		
A	11	Demobilization	L.S.	1		
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule A				\$ -

BID / PROPOSAL FORM Water Distribution System Repairs and Improvements - Contract No. 3 2012 SRF Drinking Water System Improvements Project City of Port Gibson, Mississippi February 2015							
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE	
Schedule B - South Marginal Street ROW Water Line Replacement							
B	1	Mobilization	L.S.	1			
B	2	Allowance for Utility Relocations and Adjustments	L.S.	1			
B	3	Furnish and Install New 10" C-900 PVC Water Main	L.F.	2,500			
B	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	69			
B	5	Furnish And Install New 10" DIP with Strained Joints on Piers	L.F.	180			
B	6	Furnish And Install New Double H-Pile Steel Piers for 10" DIP Water Main w/Straps	Ea.	9			
B	7	Furnish and Install Compact Ductile Iron Fittings	Lb.	2,500			
B	8	Furnish And Install New 10" Gates Valves w/Boxes	Ea.	12			
B	9	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	4			
B	10	Cut In and Install New 8" Gates Valves w/Boxes	Ea.	2			
B	11	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	3			
B	12	Connection to Existing Water Main	Ea.	2			
B	13	Furnish And Install New 3/4" HDPE Service Line	L.F.	650			
B	14	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	13			
B	15	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	Ea.	2,500			
B	16	Unencased Bores (all sizes)	L.F.	200			
B	17	Steel Encased Bores (all sizes)	L.F.	50			
B	18	Pavement Repairs (all types and thicknesses)	L.F.	250			
B	19	Maintenance of Traffic	L.S.	1			
B	20	Cleanup, Grassing and Erosion Control	L.S.	1			
B	21	Demobilization	L.S.	1			
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule B					\$ -

BID / PROPOSAL FORM

Water Distribution System Repairs and Improvements - Contract No. 3

2012 SRF Drinking Water System Improvements Project

City of Port Gibson, Mississippi

February 2015

ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
Schedule C - SR 547 Water Line Replacement						
C	1	Mobilization	L.S.	1		
C	2	Allowance for Utility Relocations and Adjustments	L.S.	1		
C	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	2,100		
C	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	58		
C	5	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	2,100		
C	6	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	20		
C	7	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	4		
C	8	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	1		
C	9	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	0		
C	10	Connection to Existing Water Main	Ea.	2		
C	11	Furnish And Install New 3/4" HDPE Service Line	L.F.	550		
C	12	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	11		
C	13	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	2,100		
C	14	Unencased Bores (all sizes)	L.F.	50		
C	15	Steel Encased Bores (all sizes)	L.F.	50		
C	16	Pavement Repairs (all types and thicknesses)	L.F.	210		
C	17	Maintenance of Traffic	L.S.	1		
C	18	Cleanup, Grassing and Erosion Control	L.S.	1		
C	19	Demobilization	L.S.	1		
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule C				\$ -

BID / PROPOSAL FORM Water Distribution System Repairs and Improvements - Contract No. 3 2012 SRF Drinking Water System Improvements Project City of Port Gibson, Mississippi February 2015							
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE	
Schedule D - Hillcrest Subdivision Water Line Replacements							
D	1	Mobilization	L.S.	1			
D	2	Allowance for Utility Relocations and Adjustments	L.S.	1			
D	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	2,600			
D	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	72			
D	5	Furnish and Install Compact Ductile Iron Fittings	Lb.	2,600			
D	6	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	10			
D	7	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	1			
D	8	Furnish And Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	5			
D	9	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	2			
D	10	Connection to Existing Water Main	Ea.	2			
D	11	Install New 3/4" HDPE Service Line	L.F.	650			
D	12	Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	13			
D	13	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	2,600			
D	14	Unencased Bores (all sizes)	L.F.	240			
D	15	Steel Encased Bores (all sizes)	L.F.	50			
D	16	Pavement Repairs (all types and thicknesses)	L.F.	520			
D	17	Maintenance of Traffic	L.S.	1			
D	18	Cleanup, Grassing and Erosion Control	L.S.	1			
D	19	Demobilization	L.S.	1			
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule D					\$ -

BID / PROPOSAL FORM Water Distribution System Repairs and Improvements - Contract No. 3 2012 SRF Drinking Water System Improvements Project City of Port Gibson, Mississippi February 2015							
ITEM	ITEM	ITEM	ITEM	ESTIMATED	UNIT	TOTAL	
SCHED.	NUMBER	DESCRIPTION	UNIT	QUANTITY	PRICE	PRICE	
Schedule E - Burlington Place Water Line Replacement							
E	1	Mobilization	L.S.	1			
E	2	Allowance for Utility Relocations and Adjustments	L.S.	1			
E	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	600			
E	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	17			
E	5	Furnish and Install Compact Ductile Iron Fittings	Lb.	600			
E	6	Furnish And Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	2			
E	7	Connection to Existing Water Main	Ea.	2			
E	8	Furnish And Install New 3/4" HDPE Service Line	L.F.	150			
E	9	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	3			
E	10	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	600			
E	11	Unencased Bores (all sizes)	L.F.	45			
E	12	Steel Encased Bores (all sizes)	L.F.	0			
E	13	Pavement Repairs (all types and thicknesses)	L.F.	60			
E	14	Maintenance of Traffic	L.S.	1			
E	15	Cleanup, Grassing and Erosion Control	L.S.	1			
E	16	Demobilization	L.S.	1			
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule E					\$ -

BID / PROPOSAL FORM Water Distribution System Repairs and Improvements - Contract No. 3 2012 SRF Drinking Water System Improvements Project City of Port Gibson, Mississippi February 2015							
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE	
Schedule F - Farmer Street and Market Street Water Line Replacements							
F	1	Mobilization	L.S.	1			
F	2	Allowance for Utility Relocations and Adjustments	L.S.	1			
F	3	Furnish And Install New 6" C-900 PVC Water Main	L.F.	750			
F	4	Furnish And Install New 8" C-900 PVC Water Main	L.F.	700			
F	5	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	40			
F	6	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	1,450			
F	7	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	4			
F	8	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	6			
F	9	Furnish And Install New 8" Gates Valves w/Boxes	Ea.	4			
F	10	Cut In and Install New 8" Gates Valves w/Boxes	Ea.	1			
F	11	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	5			
F	12	Connection to Existing Water Main	Ea.	2			
F	13	Furnish And Install New 3/4" HDPE Service Line	L.F.	350			
F	14	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	7			
F	15	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	750			
F	16	Unencased Bores (all sizes)	L.F.	15			
F	17	Steel Encased Bores (all sizes)	L.F.	50			
F	18	Pavement Repairs (all types and thicknesses)	L.F.	145			
F	19	Maintenance of Traffic	L.S.	1			
F	20	Cleanup, Grassing and Erosion Control	L.S.	1			
F	21	Demobilization	L.S.	1			
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule F					\$ -

BID / PROPOSAL FORM

Water Distribution System Repairs and Improvements - Contract No. 3

2012 SRF Drinking Water System Improvements Project

City of Port Gibson, Mississippi

February 2015

ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
Schedule G - Magnolia Street Water Line Replacements						
G	1	Mobilization	L.S.	1		
G	2	Allowance for Utility Relocations and Adjustments	L.S.	1		
G	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	1,700		
G	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	47		
G	5	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	1,700		
G	6	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	1		
G	7	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	2		
G	8	Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	0		
G	9	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	3		
G	10	Connection to Existing Water Main	Ea.	2		
G	11	Furnish and Install New 3/4" HDPE Service Line	L.F.	450		
G	12	Furnish and Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	9		
G	13	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	1,700		
G	14	Unencased Bores (all sizes)	L.F.	165		
G	15	Steel Encased Bores (all sizes)	L.F.	50		
G	16	Pavement Repairs (all types and thicknesses)	L.F.	170		
G	17	Maintenance of Traffic	L.S.	1		
G	18	Cleanup, Grassing and Erosion Control	L.S.	1		
G	19	Demobilization	L.S.	1		
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule G				\$ -

BID / PROPOSAL FORM

Water Distribution System Repairs and Improvements - Contract No. 3

2012 SRF Drinking Water System Improvements Project

City of Port Gibson, Mississippi

February 2015

ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
Schedule H - North Marginal Street Water Line Replacement						
H	1	Mobilization	L.S.	1		
H	2	Allowance for Utility Relocations and Adjustments	L.S.	1		
H	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	1,200		
H	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	33		
H	5	Furnish and Install Compact Ductile Iron Fittings	Lb.	1,200		
H	6	Furnish and Install New 6" Gates Valves w/Boxes	Ea.	20		
H	7	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	4		
H	8	Cut In and Install New 8" Gates Valves w/Boxes	Ea.	4		
H	9	Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	2		
H	10	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	1		
H	11	Connection to Existing Water Main	Ea.	2		
H	12	Furnish and Install New 3/4" HDPE Service Line	L.F.	300		
H	13	Furnish and Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	6		
H	14	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	1,200		
H	15	Unencased Bores (all sizes)	L.F.	90		
H	16	Steel Encased Bores (all sizes)	L.F.	40		
H	17	Pavement Repairs (all types and thicknesses)	L.F.	60		
H	18	Maintenance of Traffic	L.S.	1		
H	19	Cleanup, Grassing and Erosion Control	L.S.	1		
H	20	Demobilization	L.S.	1		
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule H				\$ -

BID / PROPOSAL FORM

Water Distribution System Repairs and Improvements - Contract No. 3

2012 SRF Drinking Water System Improvements Project

City of Port Gibson, Mississippi

February 2015

ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
Schedule I - Woodstock Street Water Line Replacement						
I	1	Mobilization	L.S.	1		
I	2	Allowance for Utility Relocations and Adjustments	L.S.	1		
I	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	1,200		
I	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	33		
I	5	Furnish and Install Compact Ductile Iron Fittings	Lb.	1,200		
I	6	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	3		
I	7	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	3		
I	8	Furnish And Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	1		
I	9	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	1		
I	10	Connection to Existing Water Main	Ea.	2		
I	11	Furnish And Install New 3/4" HDPE Service Line	L.F.	300		
I	12	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	6		
I	13	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	1,200		
I	14	Unencased Bores (all sizes)	L.F.	105		
I	15	Steel Encased Bores (all sizes)	L.F.	30		
I	16	Pavement Repairs (all types and thicknesses)	L.F.	60		
I	17	Maintenance of Traffic	L.S.	1		
I	18	Cleanup, Grassing and Erosion Control	L.S.	1		
I	19	Demobilization	L.S.	1		
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule I				\$ -

BID / PROPOSAL FORM Water Distribution System Repairs and Improvements - Contract No. 3 2012 SRF Drinking Water System Improvements Project City of Port Gibson, Mississippi February 2015							
ITEM	ITEM	ITEM	ITEM	ESTIMATED	UNIT	TOTAL	
SCHED.	NUMBER	DESCRIPTION	UNIT	QUANTITY	PRICE	PRICE	
Schedule J - Anthony Street Water Distribution Line Replacement							
J	1	Mobilization	L.S.	1			
J	2	Allowance for Utility Relocations and Adjustments	L.S.	1			
J	3	Furnish And Install New 8" C-900 PVC Water Main	L.F.	2,100			
J	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	58			
J	5	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	2,100			
J	6	Furnish And Install New 8" Gates Valves w/Boxes	Ea.	2			
J	7	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	3			
J	8	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	1			
J	9	Connection to Existing Water Main	Ea.	2			
J	10	Furnish And Install New 3/4" HDPE Service Line	L.F.	550			
J	11	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	11			
J	12	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	2,100			
J	13	Unencased Bores (all sizes)	L.F.	105			
J	14	Steel Encased Bores (all sizes)	L.F.	100			
J	15	Pavement Repairs (all types and thicknesses)	L.F.	210			
J	16	Maintenance of Traffic	L.S.	1			
J	17	Cleanup, Grassing and Erosion Control	L.S.	1			
J	18	Demobilization	L.S.	1			
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule J					\$ -

BID / PROPOSAL FORM

Water Distribution System Repairs and Improvements - Contract No. 3

2012 SRF Drinking Water System Improvements Project

City of Port Gibson, Mississippi

February 2015

ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
Schedule K - Well No. 1 Market Street Raw Water Line Replacement						
K	1	Mobilization	L.S.	1		
K	2	Allowance for Utility Relocations and Adjustments	L.S.	1		
K	3	Remove Existing 4" Concrete Sidewalk	L.F.	200		
K	4	Furnish And Install New 6" C-900 PVC Water Main	L.F.	2,000		
K	5	Furnish And Install New 8" C-900 PVC Water Main	L.F.	1,000		
K	6	Furnish And Install New 10" C-900 PVC Water Main	L.F.	800		
K	7	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	106		
K	8	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	2,000		
K	9	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	3		
K	10	Connection to Existing Water Main	Ea.	2		
K	11	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	3,800		
K	12	Unencased Bores (all sizes)	L.F.	105		
K	13	Steel Encased Bores (all sizes)	L.F.	150		
K	14	Pavement Repairs (all types and thicknesses)	L.F.	1,000		
K	15	Construct New 4" Concrete Sidewalk	L.F.	200		
K	16	Maintenance of Traffic	L.S.	1		
K	17	Cleanup, Grassing and Erosion Control	L.S.	1		
K	18	Demobilization	L.S.	1		
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule K				\$ -

BID / PROPOSAL FORM

Water Distribution System Repairs and Improvements - Contract No. 3

2012 SRF Drinking Water System Improvements Project

City of Port Gibson, Mississippi

February 2015

ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
Schedule L - Well No. 4 Chinquapin Street Raw Water Line Replacement						
L	1	Mobilization	L.S.	1		
L	2	Allowance for Utility Relocations and Adjustments	L.S.	1		
L	3	Furnish And Install New 6" C-900 PVC Water Main	L.F.	2,000		
L	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	56		
L	5	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	2,000		
L	6	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	0		
L	7	Connection to Existing Water Main	Ea.	2		
L	8	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	2,000		
L	9	Unencased Bores (all sizes)	L.F.	105		
L	10	Steel Encased Bores (all sizes)	L.F.	220		
L	11	Pavement Repairs (all types and thicknesses)	L.F.	1,000		
L	12	Maintenance of Traffic	L.S.	1		
L	13	Cleanup, Grassing and Erosion Control	L.S.	1		
L	14	Demobilization	L.S.	1		
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule L				\$ -

BID / PROPOSAL FORM

Water Distribution System Repairs and Improvements - Contract No. 3

2012 SRF Drinking Water System Improvements Project

City of Port Gibson, Mississippi

February 2015

ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
Schedule M - Well No. 3 Horton Drive Raw Water Line Replacement						
M	1	Mobilization	L.S.	1		
M	2	Allowance for Utility Relocations and Adjustments	L.S.	1		
M	3	Furnish And Install New 6" C-900 PVC Water Main	L.F.	2,000		
M	4	Furnish And Install New 12" C-900 PVC Water Main	L.F.	400		
M	5	Furnish And Install New 12" DIP Water Main Yard Piping on Plant Site	L.F.	100		
M	6	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	67		
M	7	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	2,000		
M	8	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	0		
M	9	Connection to Existing Water Main	Ea.	2		
M	10	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	2,400		
M	11	Unencased Bores (all sizes)	L.F.	105		
M	12	Steel Encased Bores (all sizes)	L.F.	220		
M	13	Pavement Repairs (all types and thicknesses)	L.F.	1,000		
M	14	Maintenance of Traffic	L.S.	1		
M	15	Cleanup, Grassing and Erosion Control	L.S.	1		
M	16	Demobilization	L.S.	1		
	Subtotal	ESTIMATED CONSTRUCTION COST - Schedule M				\$ -

BID / PROPOSAL FORM							
Water Distribution System Repairs and Improvements - Contract No. 3							
2012 SRF Drinking Water System Improvements Project							
City of Port Gibson, Mississippi							
February 2015							
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE	
RECAPITULATION							
	Total	TOTAL ESTIMATED CONSTRUCTION COST - Base Bid - All Schedules A through M				\$	-
	Total	TOTAL ESTIMATED CONSTRUCTION COST - Alternate Bid 1 - Schedules A through J				\$	-
	Total	TOTAL ESTIMATED CONSTRUCTION COST - Alternate Bid 2 - Schedules A through I				\$	-
	Total	TOTAL ESTIMATED CONSTRUCTION COST - Alternate Bid 3 - Schedules A through H				\$	-
	Total	TOTAL ESTIMATED CONSTRUCTION COST - Alternate Bid 4 - Schedules A through G				\$	-

PROPOSAL/BID FORM

RESPECTFULLY SUBMITTED BY:

CONTRACTOR(S)_____

SIGNATURE_____

NAME AND TITLE_____

ADDRESS_____

(SEAL)
IF BY CORPORATION

AFFIDAVIT

STATE OF MISSISSIPPI
COUNTY OF _____

I, _____
(name of person signing affidavit)
individually, and in my capacity as _____ of _____
(title) (name of firm, partnership or corporation)
being duly sworn, on oath do depose and say as follows:

(a) That _____, Bidder on **Potable Water Distribution System Repairs and Improvements, Contract No. 3, 2012 SRF Drinking Water Loan Program, City of Port Gibson, Mississippi** has not either directly or indirectly entered into any agreement, participated in any collusion, or otherwise taken any action in restraint of free competitive bidding in connection with this contract; nor have any of its officers, partners, employees or principal owners.

(b) further, that neither said legal entity nor any of its directors, officers, partners, principal owners or managerial employees are currently debarred from bidding on public contracts by the State of Mississippi or any of its agencies; or by one or more of the other states or any of their agencies; or by the Federal Highway Administration.

Signature _____

Title _____

(SEAL)

Sworn before me this _____ day of _____, 20____.

Notary Public

My commission expires _____.

NOTE: FAILURE TO PROPERLY SIGN AND NOTARIZE THIS AFFIDAVIT WILL DISQUALIFY THE BID.

CORPORATE CERTIFICATE

(To Be Executed If Bidder Is A Corporation)

I , _____, certify that I am the Secretary of the Corporation named as CONTRACTOR in the foregoing Proposal; that _____ who signed said Proposal on behalf of the CONTRACTOR, was then _____ of said corporation; that said Proposal was duly signed for and in behalf of said Corporation by authority of its governing body and is within the scope of its corporate powers.

Name: _____

Title: _____

Signature: _____

(CORPORATE SEAL)

PARTNERSHIP CERTIFICATE

(To Be Executed If Bidder Is A Partnership)

STATE OF _____)

_____)

ss:

COUNTY OF _____)

On this ____ day of _____, 20____, before me personally appeared

_____, known to be and known by me to be the person

who executed the above instrument, who being by me first duly sworn, did depose and say that he is general

partner in the firm of _____; that said firm consists of himself and

; and that he executed the foregoing instrument for and on behalf of said firm for the uses and purposes

stated herein.

Name: _____

Signature: _____

Notary Public in and for the

County of _____

State of _____

(Notary Seal)

My Commission Expires: _____

DWSIRLF MBE, EEO AND DEBARMENT CERTIFICATIONS

U. S. CITIZENSHIP CERTIFICATION FOR MINORITY AND WOMEN'S BUSINESS ENTERPRISES

I certify that _____ is
MBE/WBE Company Name

a _____ owned business enterprise as defined in
Enter "Minority" or "Women"

Federal Regulations 40 CFR, Part 31. I further certify that I **am** a citizen of the United States of America (resident aliens are not eligible for minority or women owned business status under programs funded in part by DWSIRLF loans).

Signature of MBE/WBE Business Owner

Date

This form is required for each MBE or WBE firm that has not previously participated in a Water Pollution Control (Clean Water) Revolving Loan Fund, or Drinking Water Systems Improvements Revolving Loan Fund funded project.

DWSIRLF MBE, EEO AND DEBARMENT CERTIFICATIONS

**CERTIFICATION BY PROPOSED PRIME OR SUBCONTRACTOR
REGARDING EQUAL EMPLOYMENT OPPORTUNITY**

DWI-H280-_____
(DWSIRLF Project Number)

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246, Part II, Section 203(b), (30 F.R. 12319-25). Any bidder or prospective contractor, or any of their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract whether it has participated in any previous contract or subcontract subject to the equal opportunity clauses; and, if so, whether it has filed all compliance reports due under applicable instructions.

Where this certification indicates that the prime or subcontractor has not filed a compliance report due under applicable instruction, such contractor shall be required to submit a compliance report.

THIS FORM ALONG WITH ITEMS LISTED IN SPECIAL NOTICE #1 IS TO BE SUBMITTED BY LOW BIDDER AND PROPOSED SUBCONTRACTORS WITH A PROCUREMENT VALUE OVER \$10,000 TO THE OWNER TEN (10) DAYS AFTER BID OPENING.

(SEE SUPPLEMENTAL GENERAL CONDITIONS, ATTACHMENT #3)

Prime or Subcontractor's Name: _____

Address: _____

1. Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause. YES _____ NO _____

2. Compliance Reports were required to be filed in connection with such contract or subcontract. YES _____ NO _____

If YES, state what reports were filed and with what agency.

3. Bidder has filed all compliance reports due under applicable instructions
YES _____ NO _____

4. If answer to item 3 is NO, please explain in detail on reverse side of this certification.

The information above is true and complete to the best of my knowledge and belief. (A willfully false statement is punishable by law - U.S. Code, Title 18, Section 1001.)

NAME AND TITLE OF SIGNER (PLEASE TYPE)

SIGNATURE

DATE

DWSIRLF MBE, EEO AND DEBARMENT CERTIFICATIONS

**CERTIFICATION REGARDING DEBARMENT, SUSPENSION
AND OTHER RESPONSIBILITY MATTERS**

Under Executive Order 12549 individuals or organizations debarred from participation in Federal Assistance Programs may not receive an assistance award under a federal program or subagreement thereunder for \$25,000 or more. Accordingly each recipient of a Drinking Water Systems Improvements Revolving Loan Fund loan or a contract (engineering or construction) awarded under a loan must complete the following certification (see 40 CFR 32.510).

The loan recipient must obtain this certification from all contractors (prime construction contractor and subcontractors/equipment/material suppliers). The Department will not approve the award of a contract for DWSIRLF participation until the loan recipient certifies that certification has been obtained from the successful bidder and his sub-contractors. Prime and subcontractor/equipment/material suppliers' certifications must be included with the executed contract documents submittal to the Department.

The prospective participant certifies to the best of their knowledge and belief that it and its principals:

- (a) Are not presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from covered transactions by any Federal department or agency;
- (b) Have not within a three year period preceding this proposal been convicted of or had a civil judgment rendered against them for commission of fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing a public (Federal, State or local) transaction or contract under a public transaction; violation of Federal or State antitrust statutes or commission of embezzlement, theft, forgery, bribery, falsification or destruction of records, making false statements, or receiving stolen property;
- (c) Are not presently indicted for or otherwise criminally or civilly charged by a government entity (Federal, State or local) with commission of any of the offenses enumerated in paragraph (b) of this certification; and
- (d) Have not within a three year period preceding this application/proposal had one or more public transactions (Federal, State or local) terminated for cause or default.

I understand that a false statement on this certification may be grounds for rejection of this proposal or termination of the award. In addition, under 18 U.S.C. Subsection 1001, a false statement may result in a fine of up to \$10,000 or imprisonment for up to 5 years, or both.

Prime or Subcontractor's Name Signature/Date

() I am unable to certify to the above statements. Attached is my explanation.