
 

June 24, 2016 

 

 

PASS CHRISTIAN SITE DEMOLITION AND SITE WORK (REBID) 

DEPARTMENT OF MARINE RESOURCES 

BILOXI, MISSISSIPPI 

 

00.902 ADDENDUM NO 2. 

(this addendum contains 1 page and 3 pages of attachments) 

  

 

 CLARIFICATIONS 

 

1. See attached Pre-Bid Meeting minutes and Sign-In 
sheet from the Pre-Bid Meeting held on June 22, 2016 

at 2:30pm. 

 

END OF ADDENDUM #2 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Page 1 of 1 

(Plus 3 pages of attachments) 



 

 June 24, 2016 
 
Pass Christian Site Demolition and Site Work (Rebid) 
Mississippi Department of Marine Resources 
Pass Christian, Mississippi 
 
 
Pre-Bid Meeting – held Wednesday, June 22, 2016 at 2:30 pm 
 
Location: Project Site 

 

Attendees:    See attached sign-in sheet. 

   

Meeting Minutes: 

 

1. Announced the bid date for Tuesday, July 12, 2016 until 2:00 p.m.  Bids will be 

received by the Department of Marine Resources, 1141 Bayview Avenue, Biloxi, 

Mississippi in the 2nd Floor Coastal Restoration and Resiliency Conference Room, 

Bolton State Office Building. 

2. Noted Instructions to Bidders, Division 0 of the specifications, including: 

a. All questions should be directed to the Architect.  Should a bidder find any 

discrepancies in, or omissions from the drawings or project manual, or be in 

doubt as to their meaning, the bidder should immediately notify the professional. 

b. Non-resident bidder:  If the non-resident bidder’s state has a resident bidder 

preference law, a copy of that law shall be submitted w/ the proposal form;  Or if 

the state has no such law then a statement indicating this shall be submitted with 

the proposal form. 

c. Bidders, at the time of bid opening, will be presumed to have inspected the site, 

read and become thoroughly familiar with the drawings and project manual 

including all addenda. 

d. Bidders shall fill all applicable blank spaces on the proposal forms including 

alternates. 

e. Any addenda to the drawings or project manual issued before or during the time 

of bidding shall be included in the proposal and become a part of the contract. 

f. Bids will be publicly opened shortly after the time stated in the advertisement for 

bids. 

g. Any protest must be delivered in writing to the Owner within 24 hours after the 

bid opening. 

h. Any claim of error and request for release of bid must be delivered to the Owner 

within 24 hours after the bid opening.  The bidder shall provide sufficient 

documentation with the written request clearly proving an error was made. 

3. Contract time for the project is noted on the Proposal Form to be 90 days.  There will be 

a $250/day liquidated damages penalty. 



4. Noted that the Base Bid scope of work includes the complete demolition and removal of 

the existing concrete slab, grade beams, foundations, retaining walls, railings, and all 

existing utilities (except underground storm drainage that is to remain); as well as all 

new grading and drainage, site construction, and landscaping as indicated in the plans.  

Any questions regarding scope should be directed to the Architect prior to bid.  All work 

not specifically stated in the alternates is considered Base Bid scope. 

5. Noted the 3 Additive Alternates: 

a. #1: Landscape Lighting 

b. #2: Landscape Planting 

c. #3: Maintenance Access Area 

6. Noted that the building foundation has been investigated to determine if piling exists and 

none were found. 

7. Noted the requirement for temporary construction fencing and gates. Safety measures 

must be taken to maintain a safe and secure site throughout the duration of the project. 

8. Noted the contractor must obtain all required permits with the City of Pass Christian.  

The contractor will be responsible for abiding by all MDEQ regulations throughout the 

construction of the project and must understand that they can issue a stop work order at 

any time these measures are not in compliance until the site is in compliance.  The 

contractor should obtain a copy of these prior to bid so that the requirements are known. 

9. It was stated that Addendum #1 has already been issued and includes an application for 

a permit that the contractor must obtain for the off-site work that is located in the 

MDOT Right-of-Way.  The contractor bears all costs for filing and obtaining all permits 

for the project. 

10. It was requested that all RFI’s be turned in to the professional by the end of business on 

Tuesday, July 5, 2016 so that answers can be provided prior to the addenda deadline. 

 

End of Minutes. 

 

cc: Attendees 
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