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ADVERTISEMENT FOR BIDS

KAMPER PARK TENNIS COURT OVERLAY
CITY OF HATTIESBURG, MISSISSIPPI

Sealed bids will be received by the City of Hattiesburg, at the City Clerk’s office, Mississippi, hereafter
referred to as Owner, located at 200 Forrest Street, Hattiesburg, Mississippi, 39401, until 10:00 A.M., Local
Time, Thursday, April 13, 2023 for supplying all labor, equipment, and materials (as specified) necessary for
the construction of the above referenced project. When bids are submitted electronically, the same
requirements for submitting sealed bids shall apply. Electronic bids shall be submitted online at
www.hattiesburgmsbids.com and shall include a document representing the cover of the envelope containing
the aforementioned criteria.

The above general outline of features of the work does not in any way limit the responsibility of the
Contractor to perform all work and furnish all labor, equipment and materials required by the specifications
and the drawings referred to therein.

Bidder must be qualified under Mississippi Law and show current Certificate of Responsibility issued by the
Mississippi State Board of Public Contractors establishing his classification as to the value and type of
construction on which he is authorized to bid.

Each Bidder shall write his Certificate of Responsibility Number on the outside of the sealed envelope
containing his proposal.

Proposals shall be submitted in duplicate, sealed and deposited with the Owner prior to the hour and date
hereinbefore designated. No bidder may withdraw his bid within 90 days after the actual date of the opening
thereof.

Awarding public contracts to non-resident Bidders will be on the same basis as the non-resident bidder's state
awards contracts to Mississippi Contractors bidding under similar circumstances. In order to ensure that
Mississippi's so-called Golden Rule is followed state law requires a non-resident bidder is to attach to his bid
a copy of his resident state's current laws pertaining to such state's treatment of non-resident contractors.

Each Bidder must deposit with his proposal, a Bid Bond or Certified Check in an amount equal to five percent
of his bid, payable to the Owner, as bid security. Bidders shall also submit a current financial statement, if
requested, by the Owner. The successful bidder will be required to furnish a Payment Bond and Performance
Bond each in the amount of 100 percent of the contract amount.

Bid documents are being made available via paper copy or pdf. All interested bidders are required to log-in
or register for an account at www. hattiesburgmsbids.com OR www.neel-schafferplans.com to view and order
Bid Documents. All plan holders are required to have a valid email address for registration. Bid documents
are non-refundable and must be purchased through the website. Questions regarding website registration and
online orders please contact Plan House Printing at (601) 336-6378.

"Mississippi Standard Specifications for Road and Bridge Construction, 2017 Edition" as referred to herein,
may be purchased from the Mississippi Department of Transportation.
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The Owner hereby notifies all Bidders that it will affirmatively insure that in any contract entered into
pursuant to this advertisement, disadvantaged and women's business enterprises will be afforded the full
opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds
of race, color, or national origin in consideration for an award.

The Engineer is Neel-Schaffer, Inc., 704 Hardy Street, Hattiesburg, Mississippi 39401; Phone No. (601) 545-
1565, Email: austin.lovitt@neel-schaffer.com. Austin Lovitt, ASLA — Project Manager.

The Owner reserves the right to reject any and all bids and to waive any informalities or irregularities therein.

BY:
City Clerk
City of Hattiesburg, Mississippi
DATES OF PUBLICATION:
March 12, 2023
March 19, 2023
00030-2

Neel-Schaffer, Inc.
South Mississippi



	1 - Cover
	2 - Contents
	3 -AdvBid (2)
	4 - InstBid
	5 - BidProp
	6 - Contract
	7 - C-700-StandardGenCond
	800 Sup-cond
	Tech Specs
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	1.01 Location of Work
	1.02 Work to be Done
	A. The CONTRACTOR shall furnish all labor, materials, equipment, tools, services and incidentals to complete all work required by these Specifications and as shown on the Drawings.
	B. The CONTRACTOR shall perform the work complete, in place, and ready for continuous service, and shall include repairs, testing, permits, cleanup, replacements and restoration required as a result of damages caused during this construction.
	C. All materials, equipment, skills, tools and labor which are reasonably and properly inferable and necessary for the proper completion of the work in a substantial manner and in compliance with the requirements stated or implied by these Specificati...
	D. The CONTRACTOR shall comply with all county, state, federal, and other codes which are applicable to the proposed construction work.

	1.03 General Description of Work to be Performed
	A. The Work included in the Contract shall be as described in the Contract Documents.
	B. All work shall be done as described in the Specifications and as shown on the Drawings, complete, tested and ready for operation.

	1.04 Work Sequence
	A. All work to be done under the Contract shall be done with minimum inconvenience to the OWNER.  The CONTRACTOR shall coordinate his work with private property owners such that existing drainage, water service, sewer service and garbage pickup and ot...
	B. Construct Work in stages to accommodate the OWNER'S use of the premises during the construction period; coordinate the construction schedule and operations with the ENGINEER.
	C. Construct the Work in stages to provide for public convenience.  Do not close off public access until completion of one stage of construction will provide alternative usage.

	1.05 Construction Areas
	A. CONTRACTOR shall limit his use of the construction areas for Work and for storage, to allow for:
	1. Work by other contractors.
	2. OWNER use.
	3. Public use.

	B. Coordinate use of work site under direction of ENGINEER.
	C. Assume full responsibility for the protection, security and safekeeping of products under this Contract stored on the site.
	D. Move any stored products, under CONTRACTOR'S control which interfere with operations of the OWNER or other contractors.
	E. Obtain and pay for the use of additional storage or work areas needed for operations.

	1.06 Owner Occupancy
	A. OWNER will have full access to and use of all existing sewer facilities during the entire period of construction for the conduct of his normal operations.  Cooperate with ENGINEER in all construction operations to minimize conflict and to facilita...
	B. CONTRACTOR shall at all times conduct his operations as to insure the least inconvenience to the general public.

	1.07 Partial Owner Occupancy
	1.08 Plans and Specifications
	A. Specifications:  The Technical Specifications consist of three parts:  General, Products, and Execution.  The General section contains general requirements which govern the work.  The Products and Execution sections modify and supplement these by d...
	B. Intent:
	1. All work called for in the Specifications applicable to the Contract but not shown on the Plans in their present form or vice versa shall be of like effect as if shown or mentioned in both.  Work not specified in either the Plans or in the Specific...
	2. The apparent silence of the Specifications as to any detail, or the apparent omission from them of a detailed description concerning any work to be done and materials to be furnished, shall be regarded as meaning that only the best general practice...

	C. Conflict between Drawings and Specifications.  Where an obvious conflict exists between the Plans and Specifications, the ENGINEER shall decide which governs and the CONTRACTOR shall comply with the decision.  Such decision shall not be grounds f...


	01025
	1.01 Description
	A. CONTRACTOR shall furnish all labor, materials, tools, equipment, appurtenances and all services necessary to perform all Work required, at the lump sum or unit prices for the items listed in the Prices Bid Table located in the Bid Proposal.
	B. The pay items listed in the Bid Proposal constitute all of the pay items for the completion of the Contract.  No direct or separate payment will be made for providing miscellaneous temporary or accessory works, plant, services, CONTRACTOR'S or ENGI...

	1.02 Engineer's Estimate of Quantities
	1.03 Related Provisions Specified Elsewhere
	A. Payments to CONTRACTOR:  Refer to General Conditions and Supplemental Conditions.
	B. Changes in Contract Price:  General Conditions and Contract Forms.
	C. Schedule of Values:  Section 01026.

	1.04 Measurement of Quantities

	01026
	1.01 Requirements Included
	1.02 Preparation
	A. Schedule shall show breakdown of labor, materials equipment and other costs used in preparation of the Bid.
	B. Costs shall be in sufficient detail to indicate separate amounts for each Section of the Specifications.
	C. CONTRACTOR may include items for bond, insurance, temporary facilities and job mobilization within the mobilization bid item.
	D. Schedule of Values shall be prepared on 8-1/2 inch by 11 inch white paper.
	E. Use Table of Contents of the Specifications as basis for Schedule format and identify each item with number and title in the Table of Contents.  List sub-items of major products or systems as appropriate or when requested by ENGINEER.
	F. When requested by ENGINEER, support values with data that will substantiate their correctness.
	G. The sum of the individual values shown on the Schedule of Values must equal the total Contract Price.
	H. The manner in which overhead and profit are shown shall be supported by the ENGINEER.
	I. Schedule shall show the purchase and delivery costs for materials and equipment that the CONTRACTOR anticipates he shall request payment for prior to their installation.


	01027
	1.01 Requirements Included
	1.02 Format and Data Required
	A. Submit applications typed with itemized Schedule of Values data typed on 8-1/2 inch x 11 inch white continuation sheets.
	B. Provide detailed substantiating data on additional sheets, including paid invoices where applicable.

	1.03 Preparation of Application for Progress Payments
	A. Application Form:
	1. Fill in required information, including that for Change Orders executed prior to date of submittal of application.
	2. Fill in summary of dollar values to agree with respective totals indicated on continuation sheets.
	3. Execute certification with signature of a responsible officer of the CONTRACTOR.

	B. Continuation Sheets:
	1. Fill in total list of all scheduled component items of work, with item number and scheduled dollar value for each item.
	2. Fill in dollar value in each column for each scheduled line item when work has been performed or products stored.  Round off values to the nearest dollar or as specified for Schedule of Values.
	3. List each Change Order executed prior to date of submission by Change Order Number and description.
	4. To receive payment for materials stored on site, submit copies of the original paid invoices with the application for payment.


	1.04 Substantiating Data for Progress Payments
	A. Provide substantiating data containing suitable information for review of costs requested with the applications for progress reports identifying:
	1. The payment item to which the substantiating data applies.
	2. Application number and date.
	3. Detailed list of enclosures.
	4. For stored materials:
	a. Item number and identification as shown on application.
	b. Description of specific material and invoice of delivered material.
	c. Consolidated inventory of stored materials showing:
	(1) Materials received.
	(2) Materials used.

	d. Additional stored materials may not be claimed upon reaching 75% completion of the total project.
	e. Stored Materials shall be inventoried jointly prior to each pay request.


	B. Submit one copy of data for each copy of application for payment.
	C. The CONTRACTOR is to maintain an updated set of record drawings in accordance with Section 01720.  As a prerequisite for monthly progress payments, the CONTRACTOR is to exhibit the updated record drawings for review by the OWNER and the ENGINEER.
	D. Construction photographs as required by Section 01380 will be submitted with each progress payment and shall be considered a part of that payment request.
	E. Updated construction schedule showing work completed and work projected by month to the completion of the project.

	1.05 Preparation of Application for Final Payment
	A. Fill in application form as specified for progress payments.
	B. Use continuation sheet for presenting the final statement of accounting.

	1.06 Submittal Procedure
	A. Submit applications for payment to the ENGINEER at the times stipulated in the General Conditions.
	B. Initially a pencil draft application shall be informally submitted to the ENGINEER who shall review the draft with the CONTRACTOR and make adjustments as appropriate.  The CONTRACTOR shall then prepare a formal typed application using the informall...
	C. When the ENGINEER finds the application properly completed and correct, as informally approved, he will transmit it to the OWNER for payment with a copy to the CONTRACTOR.
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	01041
	1.01 Work Progress
	1.02 Private Land
	1.03 Work Locations
	1.04 Open Excavations
	1.05 Test Pits
	1.06 Water for Construction Purposes
	A. In locations where public water supply is available, the CONTRACTOR shall purchase water for all construction purposes.
	B. The CONTRACTOR shall make his own arrangements and pay all costs for connections to public water systems and for water used.  Existing OWNER supplies or connections shall not be used without prior approval by OWNER.

	1.07 Maintenance of Flow
	A. All newly constructed work shall be carefully protected from injury in any way.  No wheeling or walking or placing of heavy loads on it shall be allowed.  All portions of the work injured shall be reconstructed by the CONTRACTOR at his own expense.
	B. All structures shall be protected in a suitable manner.  Should any parts of the structures become heaved, cracked or otherwise damaged, all such damaged portions of the work shall be completely repaired and made good by the CONTRACTOR at his ...
	C. The CONTRACTOR shall take all necessary precautions to prevent damage to any structure due to water pressure (groundwater or surface water) during and after construction and until such structure is accepted and taken over by the OWNER.
	D. The CONTRACTOR is responsible for security of the site.  Security of all equipment, material, tools, machinery, supplies, structures, buildings, vehicles and offices is the responsibility of the CONTRACTOR.  Measures to affect job site security and...
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	01045
	A. Make its several parts fit together properly.
	B. Uncover portions of the Work to provide for installation of ill-timed work.

	01050
	01060
	01200
	1.01 Requirements Included
	A. The ENGINEER shall schedule and administer a preconstruction meeting, construction progress meetings, and specially called meetings throughout the progress of the work.  The ENGINEER will:
	1. Prepare agenda for meetings.
	2. Make physical arrangements for meetings.
	3. Preside at meetings.
	4. Record the minutes; include significant proceedings and decisions.
	5. Reproduce and distribute copies of minutes.

	B. The CONTRACTOR and representatives of, where appropriate, subcontractors and suppliers shall attend meetings.  The representative shall be qualified and authorized to act on behalf of the entity each represents.
	C. The CONTRACTOR shall attend and identify at the meetings the actual status of the Contract Work and, when the Work is not being performed consistently with the Contract Documents and construction schedules, shall identify at the meetings the steps ...

	1.02 Pre-construction Meeting
	A. The CONTRACTOR shall participate in a preconstruction meeting to be held after the effective date of the Agreement and prior to the date of Notice to Proceed.
	B. The following are expected to be in attendance:
	1. OWNER'S Representative and other staff as appropriate.
	2. ENGINEER and his professional consultants as appropriate.
	3. ENGINEER's Resident Project Representative.
	4. CONTRACTOR's Representative and Construction Superintendent.
	5. Subcontractors as appropriate.
	6. Utility representatives as appropriate.
	7. Others as appropriate.

	C. The following matters are expected to be addressed:
	1. Distribution and discussion of:
	a. List of major subcontractors.
	b. Project construction schedules.

	2. Critical work sequencing.
	3. Project Coordination.
	4. Designation of responsible personnel.
	5. Procedures and processing of:
	a. Field decisions.
	b. Proposal requests.
	c. Submittals.
	d. Change Orders.
	e. Applications for Payment.

	6. Distribution of Contract Documents.
	7. Procedures for maintaining Record Documents.
	8. Use of premises:
	a. Office, work and storage areas.
	b. OWNER'S requirements.

	9. Construction facilities, controls and construction aids.
	10. Temporary utilities.
	11. Housekeeping procedures.
	12. Insurance certifications.
	13. Liquidated damages for delay.
	14. Weekly job meetings.
	15. Laboratory testing of material requirements.


	1.03 Construction Progress Meetings
	A. Construction progress meetings will be held monthly with the first meeting 30 days or less after the date of Notice to Proceed.
	B. Special construction progress meetings will be held as required by progress of the Work.
	C. The following are expected to be in attendance:
	1. OWNER Representative and other staff as appropriate.
	2. The ENGINEER and his professional consultants as appropriate.
	3. CONTRACTOR's Representative and/or construction Superintendent.
	4. Subcontractors as appropriate.
	5. Suppliers as appropriate.
	6. Others as appropriate.

	D. The following matters are expected to be addressed:
	1. Review and approve minutes of previous meeting.
	2. Review of work progress.
	3. Field observations, problems, conflicts.
	4. Problems which impede Construction Schedule.
	5. Review of off-site fabrication, delivery schedules.
	6. Corrective measures and procedures to regain Construction Schedule.
	7. Revisions to Construction Schedule.
	8. Progress and schedule during succeeding work period.
	9. Payment applications and processing.
	10. Submittals.
	11. Maintenance of quality standards.
	12. Changes, substitutions, and Change Orders.
	13.  Review proposed changes for:
	a. Effect on Construction Schedule and completion date.
	b. Effect on other contracts of the Project.

	14. Other matters as appropriate.
	15. Record drawings.

	E. The CONTRACTOR shall be prepared to discuss the above topics and to make commitments for resolving deficiencies.
	F. The CONTRACTOR shall provide a current submittal log at each progress meeting in accordance with Section 01340.


	01310
	01340
	1.01 Requirements Included:
	A. The Contractor shall submit to the Engineer for review and exception, if any, such working drawings, shop drawings, test reports and data on materials and equipment (hereinafter in this article called data), and material samples (hereinafter in thi...
	B. Within fifteen (15) calendar days after the Effective Date of the Agreement, the Contractor shall submit to the Engineer a complete list of preliminary data on items for which Shop Drawings are to be submitted.  Included in this list shall be the n...
	C. The Contractor is to maintain an accurate updated submittal log and will bring this log to each scheduled progress meeting.  This log should include the following items:
	1. Submittal Description and Number assigned.
	2. Date to Engineer.
	3. Date returned to Contractor (from Engineer).
	4. Status of Submittal (No exceptions taken, returned for confirmation or resubmittal, rejected).
	5. Date of Resubmittal and Return (as applicable).
	6. Date material released (for fabrication).
	7. Projected date of fabrication.
	8. Projected date of delivery to site.
	9. Status of O&M manuals submittal.


	1.02 Contractor's Responsibility
	A. It is the duty of the Contractor to check all drawings, data and samples prepared by or for him before submitting them to the Engineer for review.  Each and every copy of the Drawings and data shall bear Contractor’s stamp showing that they have be...
	B. Determine and verify:
	1. Field measurements.
	2. Field construction criteria.
	3. Catalog numbers and similar data.
	4. Conformance with Specifications and indicate all variances from the Specifications.

	C. The Contractor shall furnish the Engineer a schedule of Shop Drawing submittals fixing the respective dates for the submission of shop and working drawings, the beginning of manufacture, testing and installation of materials, supplies and equipment...
	D. The Contractor shall not begin any of the work covered by a drawing, data, or a sample returned for correction until a revision or correction thereof has been reviewed and returned to him by the Engineer with no exceptions taken.
	E. The Contractor shall submit to the Engineer all drawings and schedules sufficiently in advance of construction requirements to provide no less than twenty-one (21) calendar days for checking and appropriate action from the time the Engineer receive...
	F. The Contractor shall submit five (5) copies of shop drawings and descriptive or product data submittal to complement shop drawings to the Engineer which will be retained for his use.
	G. The Contractor shall be responsible for and bear all cost of damages which may result from the ordering of any material or from proceeding with any part of work prior to the completion of the review by Engineer of the necessary shop drawings.
	H. The Contractor shall utilize a Sequential Numbering System for submittals (1-999).  Resubmittals or confirming material shall be assigned a letter next to the submittal number, i.e. A= second submittal, B= third submittal, etc.
	I. Submittals shall include a certified statement of compliance to the requirements detailed in the specifications in addition to other submittal requirements.  This certification shall be prepared by the manufacturer and not the local supplier.  Vali...
	J. When a manufacturer named in the controlling specification is chosen to supply a product and the details of manufacture, size, and installation are shown on this standard catalog cut sheets, the manufacturer may submit the certified statement of co...

	1.03 Engineer's Review of Shop Drawings
	A. The Engineer’s review of drawings, data and samples submitted by the Contractor will cover only general conformity to the Specifications, external connections, and dimensions which affect the installation.
	B. The review of drawings and schedules will be general, and shall not be construed:
	1. as permitting any departure from the Contract requirements;
	2. as relieving the Contractor of responsibility for any errors, including details, dimensions, omissions and materials;

	C. If the drawings or schedules as submitted describe variations per subparagraph (1.04.D), and show a departure from the Contract requirements which Engineer finds to be in the best interest of the Owner and to be so minor as not to involve a change ...

	D. After the ENGINEER completes his review, the Shop Drawings will be marked with one of the following notations:
	1. No Exceptions Taken.
	2. Make Corrections Noted.
	3. Revise and Resubmit.
	4. Rejected.
	5. Submit Specified Item.

	E. If a submittal is acceptable, it will be marked "No Exception Taken" or "Make Corrections Noted".  Three copies of the submittal will be returned to the CONTRACTOR.
	F. Upon return of a submittal marked "No Exception Taken" or "Make Corrections Noted", the CONTRACTOR may order, ship or fabricate the materials included on the submittal, provided it is in accordance with the corrections indicated.
	G. If a Shop Drawing action is "Make Corrections Noted" but has extensive corrections or corrections affecting other drawings or Work, the ENGINEER may require that the CONTRACTOR make the corrections indicated thereon and resubmit the Shop Drawings f...
	H. If a submittal is unacceptable, two copies will be returned to the CONTRACTOR with one of the following notations:
	1. "Revise and Resubmit"
	2. "Rejected"

	I. Upon return of a submittal marked "Revise and Resubmit", the CONTRACTOR shall make the corrections indicated and repeat the initial approval procedure.  The "Rejected" notation is used to indicate material or equipment that is not acceptable.  Upon...
	J. Submittals lacking adequate details or information to allow the ENGINEER to determine whether or not the submittal meets the intent of the Contract specifications shall be marked "Submit Specified Item" and returned without further comment.
	K. Shop Drawings or other submittals not bearing the ENGINEER'S "No Exception Taken" or "Make Corrections Noted" notations shall not be issued to Subcontractors nor utilized for construction purposes.  No Work shall be performed or equipment installed...
	L. In the event the CONTRACTOR obtains the ENGINEER'S approval for the use of equipment other than that which is shown or specified, the CONTRACTOR shall, at his own expense and using methods approved by the ENGINEER, make all changes to the Work, inc...
	M. Resubmittals will be handled in the same manner as first submittals.  The Contractor shall direct specific attention to revisions other than the corrections requested by the Engineer on previous submissions by written details or markings on the res...
	N. If the Contractor considers any correction indicated on the Drawings to constitute a change to the Contract Drawings or Specifications, the Contractor shall give written notice thereof to the Engineer.
	O. The Engineer will review a submittal/resubmittal a maximum of three times after which cost of review will be borne by the Contractor.  The cost of engineering shall be equal to the Engineer’s charges to the Owner under the terms of the Engineer’s a...
	P. When the Shop Drawings have been completed to the satisfaction of the Engineer, the Contractor shall carry out the construction in accordance therewith and shall make no further changes therein except upon written instructions or approval from the ...
	Q. No partial submittals will be reviewed.  Submittals not complete will be returned to the  Contractor, and will be considered "NOT APPROVED" until resubmitted.

	1.13 SHOP DRAWINGS
	A. Shop drawings shall be complete and detailed.
	B. Drawings and schedules shall be checked and coordinated with the work of all trades involved, before they are submitted for review by the Engineer and shall bear the Contractor’s stamp of approval as evidence of such checking and coordination.  Dra...
	C. Each shop drawing shall have a blank area 3-1/2 inches by 3-1/2 inches, located adjacent to the title block.  The title block shall display the following:
	1. Number and title of the drawing.
	2. Date of drawing or revision.
	3. Name of project building or facility.
	4. Name of contractor and subcontractor submitting drawing.
	5. Clear identification of contents and location of the work.
	6. Specification number and title.

	D. If Drawings show variations from Contract requirements because of standard Shop practice or other reasons, the Contractor shall describe such variations in his letter of transmittal.  If acceptable, proper adjustment in the Contract shall be implem...
	E. Data on materials and equipment include, without limitation, materials and equipment lists, catalog data sheets, cuts, performance curves, diagrams, materials of construction and similar descriptive material as required.  Materials and equipment li...
	F. The Contractor shall provide a list including the equipment name, address, and telephone number of the manufacturer’s representative and service company so that service and/or spare parts can be readily obtained for all mechanical and electrical eq...
	G. All manufacturers or equipment suppliers who proposed to furnish equipment or products shall submit an installation list to the Engineer along with the required Shop Drawings.  The installation list shall include at least five installations where i...
	H. Only the Engineer will utilize the color red in marking Shop Drawing submittals.
	I. Before final payment is made, the Contractor shall furnish to Engineer five (5) sets of record shop drawings all clearly revised, complete and up to date showing the permanent construction as actually made for all reinforcing and structural steel, ...

	1.13 Working Drawings
	A. Working drawings shall be considered to mean the Contractor’s plans for temporary structures.
	B. Copies of working drawings as noted in subparagraph 1.02, shall be submitted to the Engineer where required by the Contract Documents or requested by the Engineer, and shall be submitted at least thirty (30) calendar days (unless otherwise specifie...
	C. The Engineer will not review working drawings but shall use them as information to monitor the work performed by the Contractor.

	1.14 Samples
	A. The Contractor shall furnish for the review of the Engineer samples required by the Contract Documents or requested by the Engineer.  Samples shall be delivered to the Engineer as specified or directed and the Contractor shall prepay all shipping c...
	B. Samples shall be of sufficient size and quantity to clearly illustrate:
	1. Functional characteristics of the product, with integrally related parts and attachment devices.
	2. Name of Contractor and Subcontractor
	3. Material or Equipment represented
	4. Place of Origin
	5. Name of Producer and Brand (if any).
	6. Location in Project

	C. The Contractor shall prepare a transmittal letter in triplicate for each shipment of samples containing the information required in subparagraph 1.06B above.  He shall enclose a copy of this letter with the shipment and send a copy of this letter ...
	D. Reviewed samples not destroyed in testing shall be sent to the Engineer or stored at the site of the work.  Reviewed samples of the hardware in good condition will be marked for identification and may be used in the work.  Materials and equipment i...


	01410
	A. Employment of the laboratory shall in no way relieve Contractor's obligations to perform the Work of the Contract.
	A. Release, revoke, alter or enlarge on requirements of Contract Documents.
	B. Approve or accept any portion of the Work.
	C. Perform any duties of the Contractor.

	01600
	A. Conform to applicable specifications and standards.
	B. Comply with size, make, type, and quality specified to the greatest extent possible, detailing all aspects and providing explicit reasons for parameters not in compliance and specifically approved in writing by the Engineer.
	C. Manufactured and Fabricated Products:

	01630
	1.01 General
	1.02 Substitutions
	A. During a period of 60 days after execution of Contract, ENGINEER will consider written requests from CONTRACTOR for substitution of products or construction methods (if specified).
	1. After end of specified period, requests will be considered only in case of unavailability of products or other conditions beyond control of CONTRACTOR.
	2. If the CONTRACTOR proposes to use products other than named manufacturers in the technical Specification, the ENGINEER reserves the right to require the CONTRACTOR to submit information within the first 30 days after the NOTICE TO PROCEED verifying...

	B. Requests for review of a substitution shall conform to the requirements of Article 6.05 of the General Conditions, and shall contain complete data substantiating compliance of proposed substitution with the Contract Documents.
	C. In making request for substitution, CONTRACTOR represents:
	1. CONTRACTOR has investigated proposed product or method, and determined that it is equal or superior in all respects to that specified.
	2. CONTRACTOR will provide the same or better warranties or bonds for proposed substitution as for product or method specified.
	3. CONTRACTOR waives all claims for additional costs or extension of time related to proposed substitution that subsequently may become apparent.

	D. Proposed substitutions will not be accepted if:
	1. They are only shown or implied on the Shop Drawings.
	2. Acceptance will require substantial revision of Contract Documents.
	3. They will change design concepts or Specifications.
	4. They will delay completion of the Work, or the work of other contractors.

	E. The ENGINEER will determine whether substitute brands or products are equal to those specified in the Contract Documents.  No substitute will be ordered or installed without the ENGINEER'S prior written acceptance.
	F. The OWNER may require CONTRACTOR to furnish at CONTRACTOR'S expense a special performance guarantee or other surety with respect to any substitute.
	G. If the ENGINEER determines that a proposed substitute is not equal to that specified or described in the Drawings or Specifications, CONTRACTOR shall furnish one of the brands or products specified or described, at no additional cost to the OWNER.
	H. Engineering Costs:
	1. The ENGINEER will record all time required in evaluating substitutions proposed by CONTRACTOR and in making any change in the Drawings or Specifications occasioned thereby.  Whether or not the ENGINEER accepts a proposed substitute CONTRACTOR will ...
	2. CONTRACTOR shall reimburse OWNER for all associated engineering costs, including redesign, additional shop drawing reviews, investigations, consultant fees and revision of the Contract Documents required because of the substitution.

	I. The time required by the ENGINEER to evaluate and either accept or reject proposed substitutes is included in the Contract Time and no extension of the Contract Time shall be allowed therefore.


	01710
	01720
	A. Conformed Drawings.
	B. Conformed Specifications.

	01740
	02790
	CONCRETE TENNIS COURT SURFACE COLOR COATING SYSTEM
	PART 1 GENERAL
	1.1 SECTION INCLUDES
	A. Concrete tennis court surface color coating system.

	1.2 RELATED REQUIREMENTS
	A. Section 03315-2 Post Tension Concrete Tennis Court

	1.3 REFERENCE STANDARDS
	A. American Sports Builders Association (ASBA).
	B. United States Tennis Association (USTA) Rules of Tennis.
	C. International Tennis Federation (ITF).

	1.4 SUBMITTALS
	A. Comply with Section Submittal Procedures.
	B. Product Data:  Submit manufacturer’s product data, including surface and crack preparation and application instructions.
	C. Samples:  Submit manufacturer’s color samples of color coating.
	D. Test Reports:
	1. Submit independent test results for solar reflectance index.
	E. Manufacturer’s Certification:  Submit manufacturer’s certification that materials comply with specified requirements and are suitable for intended application.
	F. Manufacturer’s Project References:  Submit manufacturer’s list of successfully completed concrete tennis court surface color coating system projects, including project name, location, and date of application.
	G. Applicator’s Project References:  Submit applicator’s list of successfully completed concrete tennis court surface color coating system projects, including project name, location, type and quantity of color coating system applied, and date of appli...
	H. Warranty Documentation:  Submit manufacturer’s standard warranty.

	1.5 QUALITY ASSURANCE
	A. Manufacturer’s Qualifications:
	1. Manufacturer regularly engaged, for past 5 years, in manufacture of concrete tennis court surface color coating systems of similar type to that specified.
	2. United States owned company.
	3. Member:  ASBA.

	4. Manufacturer has surfaces that are classified by the ITF’s (International Tennis Federation) pace classification program.
	B. Applicator's Qualifications:
	1. Applicator regularly engaged, for past 3 years, in application of tennis court surface color coating systems of similar type to that specified.
	2. Employ persons trained for application of tennis court surface color coating systems.


	1.6 DELIVERY, STORAGE, AND HANDLING
	A. Delivery and Acceptance Requirements:  Deliver materials to site in manufacturer’s original, unopened containers and packaging, with labels clearly identifying product name and manufacturer.
	B. Storage and Handling Requirements:
	1. Store and handle materials in accordance with manufacturer’s instructions.
	2. Keep materials in manufacturer’s original, unopened containers and packaging until application.
	3. Store materials in clean, dry area indoors.
	4. Store materials out of direct sunlight.
	5. Keep materials from freezing.
	6. Protect materials during storage, handling, and application to prevent contamination or damage.
	7. Close containers when not in use.


	1.7 AMBIENT CONDITIONS
	A. Do not apply concrete tennis court surface color coating system when air or surface temperatures are below 50 degrees F during application or within 24 hours after application.
	B. Do not apply concrete tennis court surface color coating system when rain is expected during application or within 24 hours after application.


	PART 2 PRODUCTS
	2.1 MANUFACTURER
	A. As noted in plans or approved equal.

	2.2 MATERIALS
	A. Concrete Tennis Court Surface Color Coating System:  as noted in plans or approved equal.
	D. Patch Binder:  Compatible with surface material
	1. 100 percent acrylic emulsion liquid binder.
	2. Mix on-site with sand and cement.
	3. Levels and repairs low spots and depressions up to 3/4 inch deep in concrete pavement.
	5. Weight per Gallon at 77 Degrees F:  8.8 lbs., plus or minus 0.5 lbs.

	E. Adhesion Promoter:  Compatible with surface material
	1. Acrylic emulsion primer.
	2. Primes concrete surface and promotes adhesion of color coating system materials.
	3. Weight per Gallon at 77 Degrees F:  8.7 lbs., plus or minus 0.5 lbs.

	F. Filler Course:  Compatible with surface material
	1. 100 percent acrylic emulsion resurfacer.
	2. Mix on-site with silica sand.
	3. Apply to adhesion promoter or previously colored acrylic surfaces in preparation of color coating system.
	4. Chemical Characteristics, by Weight, Minimum:
	a. Acrylic Emulsion:  44.0 percent.
	b. Hiding Pigment:  2.0 percent.
	c. Mineral Inert Fillers:  5.0 percent.
	d. Film Formers, Additives:  0.2 percent.
	e. Water:  45.0 percent.

	5. Weight per Gallon at 77 Degrees F:  8.5 lbs., plus or minus 0.5 lbs.
	6. Non-Volatile Material:  27.5 percent, plus or minus 5.0 percent.
	7. Color:  [Black] or [Neutral].

	G. Color Coating:  as noted in drawings
	1. 100 percent acrylic emulsion coating.
	2. Mix on-site with silica sand and water.
	3. Color coats tennis and multipurpose courts.
	4. Weight per Gallon at 77 Degrees F:  9.2 lbs., plus or minus 0.5 lbs.
	5. Color:  [Beige]  [Blue]  [Brown]  [Dark Green]  [Dove Gray]  [Forest Green]  [Gray]  [Ice Blue]  [Light Blue]  [Light Green]  [Maroon]  [Red]  [Sandstone]  [Tournament Purple]  [Orange]  [Yellow].

	H. Line Markings Primer:  as noted in drawings
	1. 100 percent acrylic emulsion primer, clear drying.
	2. Primes line markings and prevents bleed-under for sharp lines.
	3. Chemical Characteristics, by Weight, Nominal:
	a. Acrylic Emulsion:  38.0 percent.
	b. Hiding Pigment:  0.0 percent.
	c. Mineral Inert Fillers:  7.0 percent.
	d. Film Formers, Additives:  1.5 percent.
	e. Water:  50.0 percent.

	4. Weight per Gallon at 77 Degrees F:  8.9 lbs., plus or minus 0.5 lbs.
	5. Non-Volatile Material:  29 percent, plus or minus 5 percent.

	I. Line Paint:  as noted in drawings
	1. Pigmented, 100 percent acrylic emulsion line paint.
	2. Line marking on concrete tennis courts.
	3. Chemical Characteristics, by Weight, Nominal:
	a. Acrylic Emulsion:  25.89 percent.
	b. Pigment:  14.90 percent.
	c. Mineral Inert Fillers:  13.12 percent.
	d. Additives:  4.73 percent.
	e. Water:  41.36 percent.

	4. Weight per Gallon at 77 Degrees F:  10.65 lbs., plus or minus 0.75 lbs.
	5. Non-Volatile Material:  45.17 percent, plus or minus 5 percent.
	6. Color:  White.



	PART 3 EXECUTION
	3.1 EXAMINATION
	A. Examine concrete tennis court surfaces to receive color coating system.
	B. Verify:
	1. Suitable vapor barrier beneath concrete slab.
	2. Perimeter drainage to prevent moisture accumulation beneath concrete surface.
	3. Curing compounds have not been used on concrete surface.
	4. Concrete tennis courts meet ASBA requirements.

	C. Notify Architect of conditions that would adversely affect application or subsequent use.
	D. Do not begin surface preparation or application until unacceptable conditions are corrected.

	3.2 SURFACE PREPARATION
	A. Protection of In-Place Conditions:  Protect adjacent surfaces and landscaping from contact with concrete tennis court surface color coating system.
	B. Prepare surfaces in accordance with manufacturer’s instructions.
	C. New Concrete:
	1. Cure new concrete surfaces a minimum of 28 days before application of concrete tennis court surface color coating system.
	2. Provide medium broom finish or similar roughened texture.
	3. Do not steel trowel finish.

	D. Existing Concrete:
	1. Sandblast, shotblast, or scarify smooth concrete surfaces to roughened texture similar to medium broom finish.
	2. Acid etch surface per manufacturers specifications, then rinse thoroughly.

	E. Remove dirt, dust, debris, oil, grease, sealers, curing compounds, vegetation, loose coatings, loose materials, and other surface contaminants which could adversely affect application of concrete tennis court surface color coating system.  Pressure...
	F. Repair cracks, depressions, and surface defects in accordance with manufacturer’s instructions before application of color coating.
	G. Repair spalled areas and level depressions 1/8 inch and deeper with patch binder in accordance with manufacturer’s instructions.
	H. Apply adhesion promoter over entire concrete surface in accordance with manufacturer’s instructions.
	I. Apply 1 coat of filler course to provide smooth underlayment for application of color coating.
	J. Ensure surface repairs are flush and smooth to adjoining surfaces.

	3.3 APPLICATION
	A. Apply concrete tennis court surface color coating system in accordance with manufacturer’s instructions at locations indicated on the Drawings.
	B. Mix materials in accordance with manufacturer’s instructions.
	C. Apply a minimum of 2 coats of color coating to prepared surfaces in accordance with manufacturer’s instructions.
	D. Allow material drying times in accordance with manufacturer’s instructions before applying other materials or opening completed surface to foot traffic.

	3.4 LINE MARKINGS
	A. Lay out tennis court line markings in accordance with USTA Rules of Tennis.
	B. Apply line markings primer, after masking tape has been laid, to seal voids between masking tape and tennis court surface to prevent bleed-under when line paint is applied.
	C. Apply a minimum of 1 coat of line paint in accordance with manufacturer’s instructions.

	3.5 PROTECTION
	A. Allow a minimum of 24 hours curing time before opening tennis courts for play.
	B. Protect applied concrete tennis court surface color coating system to ensure that, except for normal weathering, coating system will be without damage or deterioration at time of Substantial Completion.



	END OF SECTION
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