TUNICA COUNTY BOARD OF SUPERVISORS

SECTION 900

NOTICE TO CONTRACTORS

Sealed bids for Tunica County Project CO-72(54), will be received by the Tunica County Board of
Supervisors at the office of the Tunica County Chancery Clerk located within the Tunica County
Courthouse (1300 School Street, Tunica, MS, 38676) until 10:30 a.m. on January 10, 2024, at which
time the bids will be opened and read aloud. Bidding documents may be inspected in the office of the
Tunica County Chancery Clerk and at the office of the Engineer, Andrew Richardson, at 231 West
Center Street, Hernando, MS, 38632 during normal business hours.

Copies of the construction plans and contract documents may be obtained at the office of the project
engineer upon payment of $100.00 with no refund.

In the event the bids should run over $50,000.00, the bidder shall comply with the Mississippi State law
with respect to having a Certificate of Responsibility issued by the Mississippi State Board of Public
Contractors along with a Contractor's Privilege License issued by the Mississippi State Tax Commission.

All bids must be submitted in a sealed envelope with labeling that clearly states the date the bid is to be

opened, the project that is being bid upon, the Contractor's name, and the Contractor's Privilege License
and Certificate of Responsibility numbers.

PRINCIPAL ITEMS OF WORK ARE APPROXIMATELY AS FOLLOWS:

ITEM QUANTITY UNIT
Mobilization Lump Sum Lump Sum
Clearing and Grubbing Lump Sum Lump Sum
Removal of Bridge (Sta. 6+44.10) 1 Each
Removal of Pipe (All Sizes) 82 L.F.
Unclassified Excavation (FM) 930 C.Y.
Borrow Excavation (F.M.E.) (Contractor Furnished) 1,793 C..
(Class 9)

Crushed Stone 873 Tons
Hot Mix Asphalt (ST) (12.5 mm) 140 Tons
Hot Mix Asphalt (ST) (25 mm) 278 Tons

18” Reinforced Concrete Pipe, Class llI 40 L.F.



PRINCIPAL ITEMS OF WORK ARE APPROXIMATELY AS FOLLOWS:

ITEM

24” Reinforced Concrete Pipe, Class I

Guardrail, W-Beam

Guardrail, Bridge End Section, Type “I” Thrie-Beam

Guardrail, Terminal End Section
Right-of-Way Markers (Type 1)
Maintenance of Traffic
Additional Construction Signs

4” Wide Thermoplastic Edge Stripe
(Continuous White) (90 Mils)

4” Wide Thermoplastic Traffic Stripe
(Continuous Yellow) (90 Mils)

Two Way Yellow Reflective High Performance
Raised Markers

Reflectorized Traffic Object Marker
(Encapsulated Lens) (Type 3)

Hydoseeding

Temporary Silt Fence (Type | or Il)
(AOS 0.15-0.84)

Wattles (20 inch)

Test Piles

Conventional Static Pile Load Testing
18 in. Prestressed Concrete Piling

24 in. Pre-formed Pile Hole

Bridge Concrete, Class “A”
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PRINCIPAL ITEMS OF WORK ARE APPROXIMATELY AS FOLLOWS:

ITEM QUANTITY
31 ft. Prestressed Concrete Beam, Type [+2 307.50
80 ft. Prestressed Concrete Beam, Type |l 398.75
Reinforcement 34,294
Concrete Railing 284.00
Roadway Construction Surveying Lump Sum

Bridge Construction Surveying Lump Sum

L.F.

L.F.
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NOTICE TO CONTRACTORS

CONTRACT TIME: 150 WORKING DAYS

BASIS OF AWARD

The award, if made, will be made to the lowest qualified bidder on the basis of published quantities.
The award will be made as a whole to one bidder.

The attention of the BIDDER is directed to the State and Federal laws governing selection of and
employment of labor.

Contract documents and specifications are on file in the office of the Tunica County Chancery Clerk
and the Engineer's office. This project shall be constructed in accordance with the latest edition of the
Mississippi Standard Specifications for State Aid Road and Bridge Construction.

Construction plans and contract documents may be secured from Andrew Richardson, Engineer for
Tunica County, Mississippi, at the Engineer’s office at 231 West Center Street, Hernando, Mississippi
38632. The cost is one hundred dollars ($100.00) for construction plans and contract documents and is
non-refundable.

A certified check or bid bond for five percent (5%) of the total bid, made payable to Tunica County must
accompany each proposal.

Bidders are hereby notified that any proposal accompanied by letters qualifying in any manner the
condition under which the proposal is tendered will be considered an irregular bid and such proposal
will not be considered in making the award.

ALL BIDS must be made on the required bid proposal form. All blank spaces for bid prices must be
filled in, in ink or typewritten, and the bid form must be fully completed and executed when submitted.
Only one copy of the BID PROPOSAL form is required. All unit prices in the BID PROPOSAL shall be
firm prices for the duration of the project, or until such time as all work has been completed.

Tunica County may waive any informalities or minor defects or reject any or all bids. Any bid may be
withdrawn prior to the scheduled time for the opening of bids or authorized postponement thereof. Any
bid received after the time and date specified shall not be considered.

A contract performance bond in the amount of 100% of the contract price, with a corporate surety
approved by Tunica County, will be required for the faithful performance of the contract. Attorneys-in-
fact who sign the contract performance bond must file with each bond a certified and effective dated
copy of their power of attorney.

Bidders must satisfy themselves of the accuracy of the estimated quantities in the bid schedule by
examination of the site and a review of the drawings and the specifications, including addenda. After
bids have been submitted, the bidder shall not assert that there was a misunderstanding concerning
the quantities of work or of the nature of the work to be done.

If awarded the contract for the work, the bidder agrees to begin construction activities within 60 calendar
days of contract execution and to constantly and faithfully execute and complete the contracted work
within 150 working days once construction begins. Liquidated damages shall be $3500 per day for each
working day in excess of 150 working days.






