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Neel-Schaffer, Inc.  
South Mississippi   

  
ADVERTISEMENT FOR BIDS 

 
HARDY STREET PAVING PROJECT 

 CITY OF HATTIESBURG, MISSISSIPPI 
 
  
Sealed bids will be received by the City of Hattiesburg, at the City Clerk’s office, Mississippi, hereafter 
referred to as Owner, located at 200 Forrest Street, Hattiesburg, Mississippi, 39401, until 10:00 A.M., Local 
Time, Thursday, September 17, 2020 for supplying all labor, equipment, and materials (as specified) 
necessary for the construction of the above referenced project. Work consists milling and overlay of Hardy 
Street from 21st Avenue to West Pine Street. When bids are submitted electronically, the same requirements 
for submitting sealed bids shall apply. Electronic bids shall be submitted online at 
www.hattiesburgmsbids.com  and shall include a document representing the cover of the envelope containing 
the aforementioned criteria. 
 
The above general outline of features of the work does not in any way limit the responsibility of the 
Contractor to perform all work and furnish all labor, equipment and materials required by the specifications 
and the drawings referred to therein. 
 
Bidder must be qualified under Mississippi Law and show current Certificate of Responsibility issued by the 
Mississippi State Board of Public Contractors establishing his classification as to the value and type of 
construction on which he is authorized to bid. 
 
Each Bidder shall write his Certificate of Responsibility Number on the outside of the sealed envelope 
containing his proposal. 
 
Proposals shall be submitted in duplicate, sealed and deposited with the Owner prior to the hour and date 
hereinbefore designated.  No bidder may withdraw his bid within 90 days after the actual date of the opening 
thereof. 
 
Awarding public contracts to non-resident Bidders will be on the same basis as the non-resident bidder's state 
awards contracts to Mississippi Contractors bidding under similar circumstances.  In order to ensure that 
Mississippi's so-called Golden Rule is followed state law requires a non-resident bidder is to attach to his bid 
a copy of his resident state's current laws pertaining to such state's treatment of non-resident contractors. 
 
Each Bidder must deposit with his proposal, a Bid Bond or Certified Check in an amount equal to five percent 
of his bid, payable to the Owner, as bid security.  Bidders shall also submit a current financial statement, if 
requested, by the Owner.  The successful bidder will be required to furnish a Payment Bond and Performance 
Bond each in the amount of 100 percent of the contract amount. 
 
Bid documents are being made available via paper copy or pdf. All interested bidders are required to log-in 
or register for an account at www.hattiesburgmsbids.com OR www.neel-schafferplans.com to view and order 
Bid Documents. All plan holders are required to have a valid email address for registration. Bid documents 
are non-refundable and must be purchased through the website. Questions regarding website registration and 
online orders please contact Plan House Printing at (601) 336-6378. 
 
"Mississippi Standard Specifications for Road and Bridge Construction, 2017 Edition" as referred to herein, 
may be purchased from the Mississippi Department of Transportation. 

http://www.hattiesburgmsbids.com/
http://www.hattiesburgmsbids.com/
http://www.neel-schafferplans.com/


 
 

  
 00030-2 
Neel-Schaffer, Inc.  
South Mississippi   

 
The Owner hereby notifies all Bidders that it will affirmatively insure that in any contract entered into 
pursuant to this advertisement, disadvantaged and women's business enterprises will be afforded the full 
opportunity to submit bids in response to this invitation and will not be discriminated against on the grounds 
of race, color, or national origin in consideration for an award. 
 
The Engineer is Neel-Schaffer, Inc., 704 Hardy Street, Hattiesburg, Mississippi 39401; Phone  No. (601) 545-
1565, Fax No. (601)-545-2267. Jeffery Lee, P.E. – Vice President. 
 
The Owner reserves the right to reject any and all bids and to waive any informalities or irregularities therein. 
 
 

BY:    
City Clerk 
City of Hattiesburg, Mississippi 

 
 
DATES OF PUBLICATION: 
 
August 12, 2020 
 
August 19, 2020 
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	2.  Commencement of Contract Time:  Notice to Proceed
	The commencement of Contract Time, as stated in Item 2.03 of the General Conditions is changed to read The Contract Time will commence to run within the sixtieth day after the Effective Date of the Agreement, or, if a Notice to Proceed is given, on t...
	Notice to Proceed may be given at any time within sixty days after the Effective Date of the Agreement.  Refer to Item 21 of the Instructions to Bidders regarding execution of the Contract.
	3.  Before Starting Construction
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	01010 - Summay of Work
	1.01 Location of Work
	1.02 Work to be Done
	A. The CONTRACTOR shall furnish all labor, materials, equipment, tools, services and incidentals to complete all work required by these Specifications and as shown on the Drawings.
	B. The CONTRACTOR shall perform the work complete, in place, and ready for continuous service, and shall include repairs, testing, permits, cleanup, replacements and restoration required as a result of damages caused during this construction.
	C. All materials, equipment, skills, tools and labor which are reasonably and properly inferable and necessary for the proper completion of the work in a substantial manner and in compliance with the requirements stated or implied by these Specificati...
	D. The CONTRACTOR shall comply with all county, state, federal, and other codes which are applicable to the proposed construction work.

	1.03 General Description of Work to be Performed
	A. The Work included in the Contract shall be as described in the Contract Documents.
	B. All work shall be done as described in the Specifications and as shown on the Drawings, complete, tested and ready for operation.

	1.04 Work Sequence
	A. All work to be done under the Contract shall be done with minimum inconvenience to the OWNER.  The CONTRACTOR shall coordinate his work with private property owners such that existing drainage, water service, sewer service and garbage pickup and ot...
	B. Construct Work in stages to accommodate the OWNER'S use of the premises during the construction period; coordinate the construction schedule and operations with the ENGINEER.
	C. Construct the Work in stages to provide for public convenience.  Do not close off public access until completion of one stage of construction will provide alternative usage.

	1.05 Construction Areas
	A. CONTRACTOR shall limit his use of the construction areas for Work and for storage, to allow for:
	1. Work by other contractors.
	2. OWNER use.
	3. Public use.

	B. Coordinate use of work site under direction of ENGINEER.
	C. Assume full responsibility for the protection, security and safekeeping of products under this Contract stored on the site.
	D. Move any stored products, under CONTRACTOR'S control which interfere with operations of the OWNER or other contractors.
	E. Obtain and pay for the use of additional storage or work areas needed for operations.

	1.06 Owner Occupancy
	A. OWNER will have full access to and use of all existing sewer facilities during the entire period of construction for the conduct of his normal operations.  Cooperate with ENGINEER in all construction operations to minimize conflict and to facilita...
	B. CONTRACTOR shall at all times conduct his operations as to insure the least inconvenience to the general public.

	1.07 Partial Owner Occupancy
	1.08 Plans and Specifications
	A. Specifications:  The Technical Specifications consist of three parts:  General, Products, and Execution.  The General section contains general requirements which govern the work.  The Products and Execution sections modify and supplement these by d...
	B. Intent:
	1. All work called for in the Specifications applicable to the Contract but not shown on the Plans in their present form or vice versa shall be of like effect as if shown or mentioned in both.  Work not specified in either the Plans or in the Specific...
	2. The apparent silence of the Specifications as to any detail, or the apparent omission from them of a detailed description concerning any work to be done and materials to be furnished, shall be regarded as meaning that only the best general practice...

	C. Conflict between Drawings and Specifications.  Where an obvious conflict exists between the Plans and Specifications, the ENGINEER shall decide which governs and the CONTRACTOR shall comply with the decision.  Such decision shall not be grounds f...
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	1.06 Water for Construction Purposes
	A. In locations where public water supply is available, the CONTRACTOR shall purchase water for all construction purposes.
	B. The CONTRACTOR shall make his own arrangements and pay all costs for connections to public water systems and for water used.  Existing OWNER supplies or connections shall not be used without prior approval by OWNER.

	1.07 Maintenance of Flow
	A. All newly constructed work shall be carefully protected from injury in any way.  No wheeling or walking or placing of heavy loads on it shall be allowed.  All portions of the work injured shall be reconstructed by the CONTRACTOR at his own expense.
	B. All structures shall be protected in a suitable manner.  Should any parts of the structures become heaved, cracked or otherwise damaged, all such damaged portions of the work shall be completely repaired and made good by the CONTRACTOR at his ...
	C. The CONTRACTOR shall take all necessary precautions to prevent damage to any structure due to water pressure (groundwater or surface water) during and after construction and until such structure is accepted and taken over by the OWNER.
	D. The CONTRACTOR is responsible for security of the site.  Security of all equipment, material, tools, machinery, supplies, structures, buildings, vehicles and offices is the responsibility of the CONTRACTOR.  Measures to affect job site security and...


	01041.1 - Utilities Coordination
	01045 - Cutting and Patching
	A. Make its several parts fit together properly.
	B. Uncover portions of the Work to provide for installation of ill-timed work.

	01050 - Field Engineering
	01060 - Regulatory Requirements
	01200 - Project Meetings
	1.01 Requirements Included
	A. The ENGINEER shall schedule and administer a preconstruction meeting, construction progress meetings, and specially called meetings throughout the progress of the work.  The ENGINEER will:
	1. Prepare agenda for meetings.
	2. Make physical arrangements for meetings.
	3. Preside at meetings.
	4. Record the minutes; include significant proceedings and decisions.
	5. Reproduce and distribute copies of minutes.

	B. The CONTRACTOR and representatives of, where appropriate, subcontractors and suppliers shall attend meetings.  The representative shall be qualified and authorized to act on behalf of the entity each represents.
	C. The CONTRACTOR shall attend and identify at the meetings the actual status of the Contract Work and, when the Work is not being performed consistently with the Contract Documents and construction schedules, shall identify at the meetings the steps ...

	1.02 Pre-construction Meeting
	A. The CONTRACTOR shall participate in a preconstruction meeting to be held after the effective date of the Agreement and prior to the date of Notice to Proceed.
	B. The following are expected to be in attendance:
	1. OWNER'S Representative and other staff as appropriate.
	2. ENGINEER and his professional consultants as appropriate.
	3. ENGINEER's Resident Project Representative.
	4. CONTRACTOR's Representative and Construction Superintendent.
	5. Subcontractors as appropriate.
	6. Utility representatives as appropriate.
	7. Others as appropriate.

	C. The following matters are expected to be addressed:
	1. Distribution and discussion of:
	a. List of major subcontractors.
	b. Project construction schedules.

	2. Critical work sequencing.
	3. Project Coordination.
	4. Designation of responsible personnel.
	5. Procedures and processing of:
	a. Field decisions.
	b. Proposal requests.
	c. Submittals.
	d. Change Orders.
	e. Applications for Payment.

	6. Distribution of Contract Documents.
	7. Procedures for maintaining Record Documents.
	8. Use of premises:
	a. Office, work and storage areas.
	b. OWNER'S requirements.

	9. Construction facilities, controls and construction aids.
	10. Temporary utilities.
	11. Housekeeping procedures.
	12. Insurance certifications.
	13. Liquidated damages for delay.
	14. Weekly job meetings.
	15. Laboratory testing of material requirements.


	1.03 Construction Progress Meetings
	A. Construction progress meetings will be held monthly with the first meeting 30 days or less after the date of Notice to Proceed.
	B. Special construction progress meetings will be held as required by progress of the Work.
	C. The following are expected to be in attendance:
	1. OWNER Representative and other staff as appropriate.
	2. The ENGINEER and his professional consultants as appropriate.
	3. CONTRACTOR's Representative and/or construction Superintendent.
	4. Subcontractors as appropriate.
	5. Suppliers as appropriate.
	6. Others as appropriate.

	D. The following matters are expected to be addressed:
	1. Review and approve minutes of previous meeting.
	2. Review of work progress.
	3. Field observations, problems, conflicts.
	4. Problems which impede Construction Schedule.
	5. Review of off-site fabrication, delivery schedules.
	6. Corrective measures and procedures to regain Construction Schedule.
	7. Revisions to Construction Schedule.
	8. Progress and schedule during succeeding work period.
	9. Payment applications and processing.
	10. Submittals.
	11. Maintenance of quality standards.
	12. Changes, substitutions, and Change Orders.
	13.  Review proposed changes for:
	a. Effect on Construction Schedule and completion date.
	b. Effect on other contracts of the Project.

	14. Other matters as appropriate.
	15. Record drawings.

	E. The CONTRACTOR shall be prepared to discuss the above topics and to make commitments for resolving deficiencies.
	F. The CONTRACTOR shall provide a current submittal log at each progress meeting in accordance with Section 01340.
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