

ADDENDUM #3
September 4, 2018



PROJECT: MODERNIZATION AND REPAIR TO
 EXISTING FACILITIES AT TASMG
 GULFPORT, MISSISSIPPI

ARCHITECT: Albert & Associates Architects, P.A.
 514 Main Street / P.O. Box 1567
 Hattiesburg, MS 39403
 (601) 544-1970 Telephone / (601) 544-4714 Facsimile
 Email: chriss@albertassociates.com

NOTICE TO BIDDERS:

- A. This Addendum is a part of the Contract Documents for the above-mentioned project and modifies the Project Manual dated **31 July 2018** and Construction Drawings dated **31 July 2018**. Where provisions of the following supplementary data differ from those of the original Contract Document, this Addendum shall govern and take precedence. This Addendum contains a total of 4 page(s).
- B. Bidders are hereby notified that they shall make any necessary adjustments in their estimates on account of this addendum. It will be considered that each Bidder's Proposal is submitted with full knowledge of all modifications and supplemental data specified herein.
- C. The bid opening for the project shall be **Friday, September 14, 2018 at 1:30pm** at the office of the Adjutant General, 1410 Riverside Drive, Jackson, MS, 29202-1237.
- D. **Bidders are instructed to sign the last page of this addendum and place in bid envelope as an acknowledgment of receipt and understanding of this addendum.**

TO THE SPECIFICATIONS:

- Item 17 **CHANGE OF BID DATE: THE BID DATE HAS CHANGED TO SEPTEMBER 14, 2018 AT 1:30PM AT THE SAME LOCATION IN JACKSON.** This change in date is due to the impending tropical system "Gordon" that is expected to impact most of Mississippi this week.
- Item 18 **Addendum #2**
 Change "Item 12" to "Item 16".
- Item 19 **Section 10 14 19**
 Omit this section in its entirety.

TO THE CIVIL SPECIFICATIONS AND/OR DRAWINGS:

Item 20 Add the Civil Addendum (Attached).

END OF ADDENDUM



Trusted Engineers. Experienced Surveyors. Innovative Results.

TICE
ENGINEERING, INC.
ENGINEERS / SURVEYORS

510 S. Vardaman Street
Wiggins, MS 39577
o. (601) 928-4121
f. (601) 928-4131

Modernization and Repair to Existing Facility at TASMG

Civil - Addendum #3

September 4, 2018

Specifications:

1. In Specification 31.23.00 – Excavation and Fill, Section 3.4.F (Subgrades) modify as follows:
 - a. Insert paragraph 1.d as follows:
 - d. Roadway subgrades shall meet the requirements of 31 24 13, Roadway Embankments.
 - b. Omit paragraphs 2, 3 and 4 in their entirety.

Clarifications:

1. Contractor Question: The specs call for traffic signs but there is no info regarding how many and what kind.

Engineer Response: Plan Sheet C-2.0 (Addendum #1) calls for a Stop Sign for the tie in of the new roadway alignment with the existing roadway alignment. Plan Sheet C-2.1 (Addendum #1) calls for a Type III Barricade with a Road Closed Sign for the tie in with the Future Airport Service Road.



END OF CIVIL - ADDENDUM #3

You should receive 1 page including this cover sheet.
Please notify us if the message is incomplete or unclear. Thank you.

ADDENDUM NUMBER THREE (3)

DATE _____

1. PROJECT: MODERNIZATION AND REPAIR TO EXISTING FACILITIES AT THEATER AVIATION
SUSTAINMENT MAINTENANCE GROUP, GULFPORT, MS

2. PURPOSE: Clarification

A. Additions, Deletions, Changes or Clarifications to the plans and specifications as indicated by item number in the addendum.

3. BIDDER: Sign and enclose with your bid and acknowledge receipt of this addendum in the appropriate place on the Bid Form.

RECEIVED BY: _____

Signature

Title

Company Name

Address

Date

Military Department
State of Mississippi
Office of The Adjutant General
NGMS-SRC
(601) 313-6246