

**FEMA MITIGATION PROJECT NO. DR4268-0011, PHASE 2
CEMETERY CREEK STABLIZATION PROJECT
ADDENDUM NO. 2**

REVISIONS TO CONTRACT DOCUMENTS

1. **Contract Documents**

A. **BID FORM – EXHIBIT B**

- Item LS-1 Landscaping 1.0 LS – STRIKE OUT – NO BID

For Clarity – The Contractor will not be responsible for any Landscaping Items outside of the grassing and sod items.

- Items S-212-B, S-214-A, S-215-A


For Clarity – These pay items will be utilized for temporary grassing for any areas exposed for more than seven (7) consecutive days and any other erosion control issues as needed.

All final disturbed areas adjacent to the concrete structure shall utilize pay item S-226-A – Solid Sodding

All other provisions of the Contract Documents and Contract Drawings shall remain unchanged and in full effect.

This Addendum shall be attached to and become a part of the Contract Documents referred to herein.

DATE: February 1, 2022



Jeffery W. Williams, PE
Project Engineer

RECEIVED:

The recipient of this Addendum shall indicate receipt thereof by his signature below. A signed copy of this Addendum shall accompany the Bid. Failure to comply with these requirements will result in the submitted bid being ruled as "non-responsive".

DATE: _____

Signed: Company Representative