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Office of Enforcement

P O. Box 1850 I Jackson, MS 39215-1850 lTelephone (601) 359-7001 I FÆ( (601) 359-7110 I GoMDOT-com

December 18,2015

The Clarion Ledger
Jackson, MS

Contracts advertised for the January 26,-2016 Bid Letting:

NH-001 0-01 (1 36) I 101204303 ............ Jackson

srp-0Or 4-0 1 (063) I r07 182301 ................ Pike

NH-0014-03(070) I t07 t89301 ...
rM-00s9-03(092) I t0618830 I Lauderdale

BR-0070-02(01 1) I 102625301, EXB-0070-02(013) I 10262430r,
EXB-0070-02(014) I 102624302, EXB-0070-01(006) I 102733308, &,

EXB-0070-03(014) I 1,03164302...................Quitman, Coahoma, & Panola

1.

2.
aJ.

4.

5.

6.

7.

8.

9.
10.

11.

12,
13.

14.
15.

srP-l681-00(018) I t0720730r .............. Madison
SP-00 1 9-02(054) & MDA-00 1 9-02(053) I 102168302 &' 303 ...... Lafayette

sP-0023-02(057) I t07 ot7 3or Leake
07139302. Lowndes
07139307 Madison
02383301 Tallahatchie
07 I 39303 Lowndes
07139306. .Panola
07139308 .Pontotoc
07t39304. Lauderdale

EXB-0011-03(068) / 1

EXB-0037-04(040) / I
EXB-0O5r-02(02t) t r
EXB-0068-01(oo8) / 1

EXB-0072-05(004) / 1

EXB-0858-00(01s) / 1

EXB-r232-00(00s) / 1

Kindly publish the attached Notice on the following dates, furnishing us with one sworn proof of publication to the

attention of the undersigned:

Monday, January 4'2016

Monday, January ll'2016

Very truly yours,

Y,140"* P,E)
Billy Owen, P.E.
Contract Administration Engineer

WNO:cla
Phone No. (601) 359-7700

M DOT-Contract Admi nistration
Customer Number C58846
Mail Code 74-01, 1't Floor
P.O. Box 1850
Jackson, MS 39215-1850

Tronsportotion: The Driving Force of o Sfrong Economy



CONTRACTS F'OR A JANUARY 2OI6I,ETTING

Electronic bids witl be received by the Mississippi Transportation Commission at 10:00 o'clock 4.M.,
Tuesday January 26,2016; from the Bid Express Service and shortly thereafter, bids will be publicly read in
the Sixth Floor Conference Room of the Mississippi Department of Transportation Administration Building,
Jackson, Mississippi:

01. Construction Necessary to Widen I-10 from SR 609 to SR 57, known as Federal Aid Project No. NH-
0010-01(136) I t01204303 in Jackson County.

Proj ect Completion: Contractor Determined

02. Mill and Overlay US 98 (Pressley Blvd.) approximately 4 miles from Railroad Bridge East to the end

of the 5-Lane in McComb, known as Federal Aid Project No. STP-0014-01(063) I 107182301 in Pike

County.
Project Completion: 46 Working Days

03. Overlaying approximately 11 miles of US 98 from East of US 49 to the Perry County Line, known as

Federal Aid Project No. NH-0014-03(070) I 107189301 in Forrest County.
Project Completion: 71 Working Days

04. Mill and Overlay approximately 11 miles of I-59 from US 45 to Russell Intersection, known as Federal

Aid Project No. IM-0059-03(092) / 106188301 in Lauderdale County.
Project Completion: Flexible

05. Bridge Replacement of 11 Bridges on SR 6 between US 61 and the Panola County Line, & Bridge
Repairs on SR 6 at the Tallahatchie River, known as Federal Aid Project No. BR-0070-02(0ll) I
102625301and State ProjectNos.EXB-0070-02(013) 1102624301, EXB-0070-02(014) 1102624302,
EXB-0070-01(006) I 102733308, & EXB-0070-03(014) I 103164302 in Quitman, Coahoma, & Panola

Counties.
Proj ect Completion: Contractor Determined

06. Mill and Overlay approximately 6 miles of US 51 from North of Loring Road to Yazoo County Line,
known as Federal Aid Project No. STP-1681-00(018) I 107207301 in Madison County.

Project Completion: Flexible

07. Grade, Drain, and Bridge Construction on SR 7, known as State Project Nos. SP-0019-02(054) 8.

MDA-0019-02(053) I 102168302 &,303 in Lafayette County. In order to comply with HUD Section 3

requirements set forth in 24 CFR 135 of the Federal Regulations, Section 3 Business Concerns are

solicited to bid on this contract as prime contractors and are encouraged to make inquiries regarding
potential subcontracting opportunities to Section 3 Business Concerns. This project is partially funded

by a Community Development Block Grant and is subject to all rules and regulations thereof; including
Section 3 regulations. Project # CDBG 1102-12-286-ED-01 and CDBG ll29-12-286-ED-01.

Project Completion: 291 Working Days

08. Mill & Overlay approximately 10 miles of SR 35 from Scott County Line to Pleasant Hill Road, known
as State Project No. SP-0023-02(057) I 107017301 in Leake County.

Project Completion: Flexible



09. Bridge Repair on US 82 Luxapalila Creek Bridge No. 175.8, known as State Project No. EXB-0011-
03(068) I 107139302 in Lowndes County.

Project Completion: September 22, 2016

10. Bridge Repair on SR 43 Relief Bridge # 184.7, known as State Project No. EXB-0037-04(040) I
107139307 in Madison County.

Project Completion: April 27,2016

11. Bridge Replacement on SR 32 between Webb & Charleston, known as State Project No. EXB-0051-
02(021) I 102383301 in Tallahatchie County.

Proj ect Completion : 29 4 W orking Days

12. Bridge Repair on SR 69 Over McCrary Creek Bridge No. 11.8, known as State Project No. EXB-0068-
01(008) I 107139303 in Lowndes County.

Project Completion: September 14, 2016

13. Bridge Repair, SR 3 Fowler Creek Bridge # 174.0, known as State Project No. EXB-0012-05(004) I
107139306 in Panola County.

Project Completion: 23 Working Days

14. Bridge Repair on SR 346 Across Cane Creek Bridge No. 2.9, known as State Project No. EXB-0858-
00(015) I 107139308 in Pontotoc County.

Project Completion: August 16, 2016

15. Bridge Repair on l-201I-59 Bridge # 153.08, known as State Project No. EXB-1232-00(005) I
107139304 in Lauderdale County.

Project Completion: May 26,2016



For Federal Aid Projects the attention of bidders is directed to the contract provisions governing selection
and employment of labor contained in the bid proposal. Minimum wage rates for Federal Aid Projects have

been predetermined by the Secretary of Labor and are subject to Public Law 87-581, Work Hours Act of
1962, as set forth in the contract provisions. Unless otherwise set out in the bid proposal, all other projects

are subject to the predetermined minimum wage rate set by the U.S. Department of Labor under the Fair
Labor Standards Act.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively insure that
in any contract entered into the pursuant to this advertisement, disadvantaged business enterprises will be

afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, sex, religion, or national origin in consideration for an award.

V/hen a DBE goal is contained in the contract, the award will be contingent upon the Contractor satisfying
the DBE requirements.

Plans and speciflications are on file in the offices of the Mississippi Department of Transportation.

Bid Proposals must be purchased online at https://shopmdot.ms.gov. Specimen proposals may be viewed and

downloaded online at no cost athfip:llmdot.ms.gov or purchased online. Proposals are available at a cost of
Ten Dollars ($10.00) per proposal plus a small convenience fee. Cash or checks will not be accepted as

payment.

Plans must be purchased online at https://shopmdot.ms.gov. Costs of plans will be on a cost per sheet basis
plus a small convenience fee. You can contact the MDOT Plans Print Shop at Telephone No. (601) 359-7460
or e-mail at plans@mdot.state.ms.us. Plans will be shipped on receipt of payment. Cash or checks will not be

accepted as payment.

Bid bond, signed or countersigned by a Mississippi Resident Agent or qualified non-resident agent, with
Power of Attorney attached, a Cashier's Check or Certified Check for five (5%) percent of bid, payable to
STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular proposals

and rejection of bids.

MELINDA L. MCGRATH, P.E
EXECUTIVE DIRECTOR


