



December 11, 2015

TO: All Prospective Bidders and Plan Holders

RE: **Addendum No. 1**  
Construction Plans, Technical Specifications and Contract Documents  
Water Distribution System Repairs and Improvements – Contract No. 3  
2012 SRF Drinking Water System Improvements Loan Program  
City of Port Gibson, Mississippi  
TEI#11-2118-0003

Ladies and Gentlemen:

This is written on behalf of the City of Port Gibson to amend the Plans, Specifications and Contract Documents for the referenced contract as follows:

1. Construction Plans: No revisions or additions.
2. Technical Specifications: No revisions or additions.
3. Contract Documents: The Bid / Proposal Form included in the Contract Documents is hereby deleted, and shall be replaced with the revised Bid / Proposal Form attached hereto, dated "Revised December 2015".

All other provisions and requirements of the Plans, Specifications and Contract Documents for this contract shall remain in force and shall be unchanged.

Please acknowledge receipt of this Addendum by replying to this letter, fax or e-mail to confirm your receipt, by printing out a copy of this form, by signing and completing the form below, and by attaching a fully executed copy of this Addendum to the Bid/Proposal that you submit on this contract. If you have any questions, please let us know.

Acknowledged by: \_\_\_\_\_  
Signature of Bidder

Date: \_\_\_\_\_

Printed Name: \_\_\_\_\_  
Name of Bidder

Company Name: \_\_\_\_\_

Thanks for your interest in this project and for your cooperation on this matter.

Attachments: Bid / Proposal Form – Revised December 2015 – 14 pages

Cc: Honorable Fred Reeves, Mayor  
Lee Ethel King, City Clerk  
Deborah McDonald, City Attorney  
Colleen Cook, MSDH SRF Project Manager



100 Business Park Drive, Suite G  
Ridgeland, MS 39157  
601.899.9252 ph. / 601.899.9253 fax  
www.thompsonengineering.com

A THOMPSON HOLDINGS, INC. COMPANY

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule A -Water Meter Replacements</b>				
A	1	Mobilization	L.S.	1		
A	2	Remove and Salvage Old Water Meters To Owner (all sizes)	Ea.	303		
A	3	Furnish and Install New 5/8" x 3/4" Water Meters	Ea.	270		
A	4	Furnish and Install New 1" Water Meters	Ea.	15		
A	5	Furnish and Install New 1-1/2" Water Meters	Ea.	10		
A	6	Furnish and Install New 2" Compound Water Meters	Ea.	5		
A	7	Furnish and Install New 3" Compound Water Meters	Ea.	2		
A	8	Furnish and Install New 4" Compound Water Meters	Ea.	1		
A	9	Furnish and Install New 3/4" Service Curb Stops	Ea.	50		
A	10	Furnish and Install New 3/4" Service Meter Boxes	Ea.	50		
A	11	Maintenance of Traffic	L.S.	1		
A	12	Cleanup, Grassing and Erosion Control	L.S.	1		
A	13	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule A</b>				<b>\$ -</b>

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule B - South Marginal Street ROW Water Line Replacement</b>				
B	1	Mobilization	L.S.	1		
B	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 10,000.00	
B	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	100		
B	4	Furnish and Install New 8" C-900 PVC Water Main	L.F.	100		
B	5	Furnish and Install New 10" C-900 PVC Water Main	L.F.	2,500		
B	6	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	69		
B	7	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	69		
B	8	Furnish And Install New 10" DIP with Restrained Joints on Piers	L.F.	180		
B	9	Furnish And Install New Double H-Pile Steel Piers for 10" DIP Water Main w/Straps	Ea.	9		
B	10	Furnish and Install Compact Ductile Iron Fittings	Lb.	5,000		
B	11	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	2		
B	12	Furnish And Install New 8" Gates Valves w/Boxes	Ea.	2		
B	13	Furnish And Install New 10" Gates Valves w/Boxes	Ea.	12		
B	14	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	4		
B	15	Cut In and Install New 8" Gates Valves w/Boxes	Ea.	2		
B	16	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	0		
B	17	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	3		
B	18	Connection to Existing Water Main	Ea.	4		
B	19	Disconnect from and Abandon Existing Water Main	Ea.	2		
B	20	Furnish and Install New 3/4" HDPE Tube Service Line	L.F.	1,250		
B	21	Furnish and Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	25		
B	22	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	Ea.	2,500		
B	23	Unencased Bores (all sizes)	L.F.	200		
B	24	Steel Encased Bores (all sizes)	L.F.	50		
B	25	Pavement Repairs (all types and thicknesses)	L.F.	250		
B	26	Maintenance of Traffic	L.S.	1		
B	27	Cleanup, Grassing and Erosion Control	L.S.	1		
B	28	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule B</b>				\$ -

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule C - SR 547 Water Line Replacement</b>				
C	1	Mobilization	L.S.	1		
C	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 10,000.00	
C	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	2,100		
C	4	Furnish and Install New 8" C-900 PVC Water Main	L.F.	100		
C	5	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	3		
C	6	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	3		
C	7	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	4,200		
C	8	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	20		
C	9	Furnish And Install New 8" Gates Valves w/Boxes	Ea.	2		
C	10	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	4		
C	11	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	1		
C	12	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	0		
C	13	Connection to Existing Water Main	Ea.	2		
C	14	Disconnect from and Abandon Existing Water Main	Ea.	2		
C	15	Furnish and Install New 3/4" HDPE Tube Service Line	L.F.	1,050		
C	16	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	21		
C	17	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	100		
C	18	Unencased Bores (all sizes)	L.F.	50		
C	19	Steel Encased Bores (all sizes)	L.F.	50		
C	20	Pavement Repairs (all types and thicknesses)	L.F.	210		
C	21	Maintenance of Traffic and Highway Permit	L.S.	1		
C	22	Cleanup, Grassing and Erosion Control	L.S.	1		
C	23	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule C</b>				\$ -

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule D - Hillcrest Subdivision Water Line Replacements</b>				
D	1	Mobilization	L.S.	1		
D	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 10,000.00	
D	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	2,600		
D	4	Furnish and Install New 8" C-900 PVC Water Main	L.F.	100		
D	5	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	72		
D	6	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	72		
D	7	Furnish and Install Compact Ductile Iron Fittings	Lb.	5,200		
D	8	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	10		
D	9	Furnish And Install New 8" Gates Valves w/Boxes	Ea.	2		
D	10	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	1		
D	11	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	5		
D	12	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	2		
D	13	Connection to Existing Water Main	Ea.	2		
D	14	Disconnect from and Abandon Existing Water Main	Ea.	2		
D	15	Furnish and Install New 3/4" HDPE Tube Service Line	L.F.	1,300		
D	16	Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	26		
D	17	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	2,600		
D	18	Unencased Bores (all sizes)	L.F.	240		
D	19	Steel Encased Bores (all sizes)	L.F.	50		
D	20	Pavement Repairs (all types and thicknesses)	L.F.	520		
D	21	Maintenance of Traffic	L.S.	1		
D	22	Cleanup, Grassing and Erosion Control	L.S.	1		
D	23	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule D</b>				<b>\$ -</b>

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule E - Burlington Place Water Line Replacement</b>				
E	1	Mobilization	L.S.	1		
E	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 2,500.00	
E	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	600		
E	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	17		
E	5	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	17		
E	6	Furnish and Install Compact Ductile Iron Fittings	Lb.	1,200		
E	7	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	2		
E	8	Furnish And Install New 8" Gates Valves w/Boxes	Ea.	2		
E	9	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	2		
E	10	Connection to Existing Water Main	Ea.	2		
E	11	Disconnect from and Abandon Existing Water Main	Ea.	2		
E	12	Furnish and Install New 3/4" HDPE Tube Service Line	L.F.	300		
E	13	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	6		
E	14	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	600		
E	15	Unencased Bores (all sizes)	L.F.	45		
E	16	Steel Encased Bores (all sizes)	L.F.	0		
E	17	Pavement Repairs (all types and thicknesses)	L.F.	60		
E	18	Maintenance of Traffic	L.S.	1		
E	19	Cleanup, Grassing and Erosion Control	L.S.	1		
E	20	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule E</b>				\$ -

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule F - Farmer Street and Market Street Water Line Replacements</b>				
F	1	Mobilization	L.S.	1		
F	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 5,000.00	
F	3	Furnish And Install New 6" C-900 PVC Water Main	L.F.	750		
F	4	Furnish And Install New 8" C-900 PVC Water Main	L.F.	700		
F	5	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	40		
F	6	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	40		
F	7	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	2,900		
F	8	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	4		
F	9	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	6		
F	10	Furnish And Install New 8" Gates Valves w/Boxes	Ea.	4		
F	11	Cut In and Install New 8" Gates Valves w/Boxes	Ea.	1		
F	12	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	5		
F	13	Connection to Existing Water Main	Ea.	2		
F	14	Disconnect from and Abandon Existing Water Main	Ea.	2		
F	15	Furnish and Install New 3/4" HDPE Tube Service Line	L.F.	750		
F	16	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	15		
F	17	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	750		
F	18	Unencased Bores (all sizes)	L.F.	15		
F	19	Steel Encased Bores (all sizes)	L.F.	50		
F	20	Pavement Repairs (all types and thicknesses)	L.F.	145		
F	21	Maintenance of Traffic	L.S.	1		
F	22	Cleanup, Grassing and Erosion Control	L.S.	1		
F	23	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule F</b>				\$ -

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule G - Magnolia Street Water Line Replacements</b>				
G	1	Mobilization	L.S.	1		
G	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 7,500.00	
G	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	1,700		
G	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	47		
G	5	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	47		
G	6	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	3,400		
G	7	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	1		
G	8	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	2		
G	9	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	0		
G	10	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	3		
G	11	Connection to Existing Water Main	Ea.	2		
G	12	Disconnect from and Abandon Existing Water Main	Ea.	2		
G	13	Furnish and Install New 3/4" HDPE Tube Service Line	L.F.	850		
G	14	Furnish and Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	17		
G	15	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	1,700		
G	16	Unencased Bores (all sizes)	L.F.	165		
G	17	Steel Encased Bores (all sizes)	L.F.	50		
G	18	Pavement Repairs (all types and thicknesses)	L.F.	170		
G	19	Maintenance of Traffic	L.S.	1		
G	20	Cleanup, Grassing and Erosion Control	L.S.	1		
G	21	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule G</b>				\$ -



		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule H - North Marginal Street Water Line Replacement</b>				
H	1	Mobilization	L.S.	1		
H	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 5,000.00	
H	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	1,200		
H	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	33		
H	5	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	33		
H	6	Furnish and Install Compact Ductile Iron Fittings	Lb.	2,400		
H	7	Furnish and Install New 6" Gates Valves w/Boxes	Ea.	20		
H	8	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	4		
H	9	Cut In and Install New 8" Gates Valves w/Boxes	Ea.	4		
H	10	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	3		
H	11	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	2		
H	12	Connection to Existing Water Main	Ea.	2		
H	13	Disconnect from and Abandon Existing Water Main	Ea.	2		
H	14	Furnish and Install New 3/4" HDPE Tube Service Line	L.F.	600		
H	15	Furnish and Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	12		
H	16	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	1,200		
H	17	Unencased Bores (all sizes)	L.F.	90		
H	18	Steel Encased Bores (all sizes)	L.F.	40		
H	19	Pavement Repairs (all types and thicknesses)	L.F.	120		
H	20	Maintenance of Traffic	L.S.	1		
H	21	Cleanup, Grassing and Erosion Control	L.S.	1		
H	22	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule H</b>				\$ -

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule I - Woodstock Street Water Line Replacement</b>				
I	1	Mobilization	L.S.	1		
I	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 2,500.00	
I	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	1,200		
I	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	33		
I	5	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	33		
I	6	Furnish and Install Compact Ductile Iron Fittings	Lb.	2,400		
I	7	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	3		
I	8	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	3		
I	9	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	1		
I	10	Relocate Ex. 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	1		
I	11	Connection to Existing Water Main	Ea.	2		
I	12	Disconnect from and Abandon Existing Water Main	Ea.	2		
I	13	Furnish and Install New 3/4" HDPE Tube Service Line	L.F.	600		
I	14	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	12		
I	15	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	1,200		
I	16	Unencased Bores (all sizes)	L.F.	105		
I	17	Steel Encased Bores (all sizes)	L.F.	60		
I	18	Pavement Repairs (all types and thicknesses)	L.F.	120		
I	19	Maintenance of Traffic and Highway Permit	L.S.	1		
I	20	Cleanup, Grassing and Erosion Control	L.S.	1		
I	21	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule I</b>				\$ -

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule J - Anthony Street Water Distribution Line Replacement</b>				
J	1	Mobilization	L.S.	1		
J	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 10,000.00	
J	3	Furnish and Install New 6" C-900 PVC Water Main	L.F.	100		
J	4	Furnish And Install New 8" C-900 PVC Water Main	L.F.	2,100		
J	5	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	58		
J	6	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	58		
J	7	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	4,200		
J	8	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	2		
J	9	Furnish And Install New 8" Gates Valves w/Boxes	Ea.	2		
J	10	Cut In and Install New 6" Gates Valves w/Boxes	Ea.	3		
J	11	Furnish and Install New 6" 3-Way Fire Hydrants w/Gate Valves and Boxes	Ea.	1		
J	12	Connection to Existing Water Main	Ea.	2		
J	13	Disconnect from and Abandon Existing Water Main	Ea.	2		
J	14	Furnish and Install New 3/4" HDPE Tube Service Line	L.F.	1,050		
J	15	Furnish And Install New 3/4" Service Assemblies w/Meter Boxes	Ea.	21		
J	16	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	2,100		
J	17	Unencased Bores (all sizes)	L.F.	105		
J	18	Steel Encased Bores (all sizes)	L.F.	100		
J	19	Pavement Repairs (all types and thicknesses)	L.F.	210		
J	20	Maintenance of Traffic	L.S.	1		
J	21	Cleanup, Grassing and Erosion Control	L.S.	1		
J	22	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule J</b>				<b>\$ -</b>

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule K - Well No. 1 Market Street Raw Water Line Replacement</b>				
K	1	Mobilization	L.S.	1		
K	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 10,000.00	
K	3	Remove Existing 4" Concrete Sidewalk	L.F.	200		
K	4	Furnish And Install New 6" C-900 PVC Water Main	L.F.	2,000		
K	5	Furnish And Install New 8" C-900 PVC Water Main	L.F.	1,000		
K	6	Furnish And Install New 10" C-900 PVC Water Main	L.F.	800		
K	7	Furnish And Install New 12" C-900 PVC Water Main	L.F.	300		
K	8	Furnish And Install New 12" DIP Yard Piping Water Main	L.F.	100		
K	9	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	106		
K	10	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	106		
K	11	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	6,000		
K	12	Furnish and Install New 6" Gates Valves w/Boxes	Ea.	3		
K	13	Furnish and Install New 8" Gates Valves w/Boxes	Ea.	2		
K	14	Furnish and Install New 10" Gates Valves w/Boxes	Ea.	2		
K	15	Furnish and Install New 12" Gates Valves w/Boxes	Ea.	1		
K	16	Connection to Existing Water Main	Ea.	2		
K	17	Disconnect from and Abandon Existing Water Main	Ea.	2		
K	18	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	3,800		
K	19	Unencased Bores (all sizes)	L.F.	105		
K	20	Steel Encased Bores (all sizes)	L.F.	150		
K	21	Pavement Repairs (all types and thicknesses)	L.F.	400		
K	22	Construct New 4" Concrete Sidewalk	L.F.	200		
K	23	Maintenance of Traffic	L.S.	1		
K	24	Cleanup, Grassing and Erosion Control	L.S.	1		
K	25	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule K</b>				\$ -

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule L - Well No. 4 Chinquapin Street Raw Water Line Replacement</b>				
L	1	Mobilization	L.S.	1		
L	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 5,000.00	
L	3	Furnish And Install New 6" C-900 PVC Water Main	L.F.	2,000		
L	4	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	56		
L	5	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	56		
L	6	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	4,000		
L	7	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	0		
L	8	Connection to Existing Water Main	Ea.	2		
L	9	Disconnect from and Abandon Existing Water Main	Ea.	2		
L	10	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	2,000		
L	11	Unencased Bores (all sizes)	L.F.	105		
L	12	Steel Encased Bores (all sizes)	L.F.	220		
L	13	Pavement Repairs (all types and thicknesses)	L.F.	400		
L	14	Maintenance of Traffic and Highway Permit	L.S.	1		
L	15	Cleanup, Grassing and Erosion Control	L.S.	1		
L	16	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule L</b>				\$ -

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
ITEM SCHED.	ITEM NUMBER	ITEM DESCRIPTION	ITEM UNIT	ESTIMATED QUANTITY	UNIT PRICE	TOTAL PRICE
		<b>Schedule M - Well No. 3 Horton Drive Raw Water Line Replacement</b>				
M	1	Mobilization	L.S.	1		
M	2	Allowance for Utility Relocations and Adjustments	L.S.	1	\$ 5,000.00	
M	3	Furnish And Install New 6" C-900 PVC Water Main	L.F.	2,000		
M	4	Furnish And Install New 12" C-900 PVC Water Main	L.F.	400		
M	5	Furnish And Install New 12" DIP Water Main Yard Piping on Plant Site	L.F.	100		
M	6	Removal and Disposal of Unsuitable Material from Trench Excavation (LVM)	C.Y.	67		
M	7	Furnish and Install Select Backfill Material for Trench Restoration (LVM)	C.Y.	67		
M	8	Furnish And Install Compact Ductile Iron Fittings for Water Main	Lb.	4,800		
M	9	Furnish And Install New 6" Gates Valves w/Boxes	Ea.	0		
M	10	Connection to Existing Water Main	Ea.	2		
M	11	Disconnect from and Abandon Existing Water Main	Ea.	2		
M	12	Pressure Test, Disinfect, Flush, Sample and Test New Water Mains (all sizes)	L.F.	2,400		
M	13	Unencased Bores (all sizes)	L.F.	105		
M	14	Steel Encased Bores (all sizes)	L.F.	220		
M	15	Pavement Repairs (all types and thicknesses)	L.F.	400		
M	16	Maintenance of Traffic and Highway Permit	L.S.	1		
M	17	Cleanup, Grassing and Erosion Control	L.S.	1		
M	18	Demobilization	L.S.	1		
	Subtotal	<b>ESTIMATED CONSTRUCTION COST - Schedule M</b>				\$ -

		<b>BID / PROPOSAL FORM</b>				
		<b>Water Distribution System Repairs and Improvements - Contract No. 3</b>				
		<b>2012 SRF Drinking Water System Improvements Project</b>				
		<b>City of Port Gibson, Mississippi</b>				
		<b>Revised December 2015</b>				
<b>ITEM SCHED.</b>	<b>ITEM NUMBER</b>	<b>ITEM DESCRIPTION</b>	<b>ITEM UNIT</b>	<b>ESTIMATED QUANTITY</b>	<b>UNIT PRICE</b>	<b>TOTAL PRICE</b>
		<b>RECAPITULATION</b>				
	<b>Total</b>	<b>TOTAL ESTIMATED CONSTRUCTION COST - Base Bid - All Schedules A through M</b>				<b>\$ -</b>
	<b>Total</b>	<b>TOTAL ESTIMATED CONSTRUCTION COST - Alternate Bid 1 - Schedules A through J</b>				<b>\$ -</b>
	<b>Total</b>	<b>TOTAL ESTIMATED CONSTRUCTION COST - Alternate Bid 2 - Schedules A through I</b>				<b>\$ -</b>
	<b>Total</b>	<b>TOTAL ESTIMATED CONSTRUCTION COST - Alternate Bid 3 - Schedules A through H</b>				<b>\$ -</b>
	<b>Total</b>	<b>TOTAL ESTIMATED CONSTRUCTION COST - Alternate Bid 4 - Schedules A through G</b>				<b>\$ -</b>
						Amt. in Figures
	<b>Total</b>					
		<b>Total Base Bid Amount in Words</b>				
	<b>Total</b>					
		<b>Total Alternate Bid 1 Amount in Words</b>				
	<b>Total</b>					
		<b>Total Alternate Bid 2 Amount in Words</b>				
	<b>Total</b>					
		<b>Total Alternate Bid 3 Amount in Words</b>				
	<b>Total</b>					
		<b>Total Alternate Bid 4 Amount in Words</b>				
	<b>Bidder</b>					
		<b>Name of Company Submitting Bid</b>		<b>Signature of Bidder's Representative</b>		