
STATE OF MISSISSIPPI
MS DEVELOPMENT AUTHORITY

MDA - RFx

VENDOR NO:
VENDOR NAME & ADDRESS:
(To be completed by Vendor)

RESPONSES REQUIRED BY:
Submission Date : 07/16/2019
Submission Time : 14:00:00 CST

RESPONSES OPENED ON:
Opening Date : 00/00/0000
Opening Time : 00:00:00 CST

SUBMIT NON-ELECTRONIC RESPONSE:
TO :
501 NORTH WEST STREET
JACKSON MS 39201
US

RFx number : 3170011726
Smart number : 
Buyer : WF-BATCH
Buyer Phone : 
Email : no-reply@dfa.ms.gov

DELIVERY POINT

NOTICE TO VENDOR:
CITY OF LEXINGTON SEWER IMPROVEMENTS (CDBG NO. 1135-18-233-PF-01)
Sealed BIDS for SEWER IMPROVEMENTS (CDBG PROJECT NO. 1135-18-233-PF-01)          will be received by
the City of Lexington in the office of the Mayor in Lexington, MS until JULY 16, 2019  @ 2:00 PM  and then at said
office publicly opened and read aloud.

ADDITIONAL CONTACT INFO:
The CONTRACT DOCUMENTS, consisting of the Advertisement for Bids, Information for Bidders, Bid, Bid Bond,
Agreement, Payment Bonds,  Performance Bond, Notice of Award, Notice to Proceed, Change Order, General
Conditions, Supplemental General Conditions, Drawings,  Specifications and Addenda may be examined at the
following locations.

(1) Willis Engineering, Inc. 133 South Mound St., Grenada, MS., 38901

(2) Plan House Printing Tupelo, 605 West Main Street, Tupelo, MS 38804

(3) Plan House Printing Hattiesburg, 1A Churchill Street, Hattiesburg, MS 39402

(4) Plan House Printing Gulfport, 14231 Seaway Road, Ste E-7, Gulfport, MS 39503

This project is being funded in part by a Community Development Block Grant and is subject to the rules and
regulations thereof.

Vendor Telephone Number Title Date

(Typed or printed)
Name of Bidder

Signature of Authorized Bidder
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RFx number : 3170011726
Smart number : 

Submission Date : 07/16/2019
Opening Date : 00/00/0000

Time : 14:00:00 CST
Time : 00:00:00 CST

Item Change
Indicator

Product No. / 
Mfg. Part No.

Description Delivery /
Req.date

Qty Unit

# 1  
 

Product Category : 91381
Construction Services, Heavy, Swr & Drn

1.000 EA
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