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Jackson, MS

Contracts advertised for the February 23, 2016 Bid Letting:

Rl B A bl e

10.
11.
12.
13.
14.
15.
16.
17.

NH-0007-01(079) /1001743020 & 3021........ Marshall, MS, & Fayette, TN

TM=0055-01(103) / 105618301 cvvevvrrorerereeeeoreesseesesmesesseseesssssssssssneens Pike
STP-0008-01(135) / 107097301 ccormrvvvvecreserereesessesreersessenseessnneene Harrison
NH-0008-01(136) / 107188301 w..rvvvvrrreeees e Stone
STP-0008-05(029) / 107204301 c.rrrvvveoerserereereseesseesesiseeesenssesessenens Leflore
NH-0011-02(086) / 107203301 ...ovoooremeeeeeeessseveeeessessermseresssssesneen Leflore
SP-0019-02(054) & MDA-0019-02(053) / 102168302 & 303 ......Lafayette
IM-0020-01(202) / 105923301 covveceorreeeeeseeeoeeseesesessenssssssseesssssssssnns Warren
STP-0022-04(040) / 102607301 ceorrevvvveorerereveerisessseresssssssesssseees Pontotoc
EXB-0037-04(040) / 107139307 ...cvvveereeeeeeresveeressseessesessssnsesenns Madison
EXB-0051-02(021) / 102383301 cvvveeerrereeeeesrreossesreessessnn Tallahatchie
STP-0071-06(009) / 107199301 vvvvvveererreeereseeereceeneesesssessessseseessnen Tippah
NH-0079-01(003)/107198301 1errvvvcoererrevereresessvessesssesseesossessssesesneens Clay
TM-0055-04(097) / 106531301 1.rrrvevvvcoeserivereriesssesssssseeseessnsnsrssnennn: Desoto
SP-0021-01(062) / 106779303 c.ooreevevereresereseesssssssomsssssessssssssssssnns Desoto
SP-0022-04(060) / 102607305 veeoorervvvrcreeesssseessossessenssssssrssnesoneens Pontotoc
BWO-7125-57(002) / 502964301 ..ooecorrreeererrereesveerersreesisseseseessssssnenes Pike

Kindly publish the attached Notice on the following dates, furnishing us with one sworn proof of publication to the
attention of the undersigned:

Monday, February 1, 2016

Monday, February 8, 2016

Very truly yours,

ol

Dian, PE-

Billy Owen, P.E. MDOT-Contract Administration

Contract Administration Engineer Customer Number C58846
Mail Code 74-01, 1% Floor

WNO:cla P.O. Box 1850

Phone No. (601) 359-7700 Jackson, MS 39215-1850

Transportation: The Driving Force of a Strong Economy



CONTRACTS ADVERTISED FOR A FEBRUARY 23,2016 LETTING

Electronic bids will be received by the Mississippi Transportation Commission at 10:00 o'clock A.M.,
Tuesday, February 23, 2016; from the Bid Express Service and shortly thereafter, bids will be publicly read
in the Sixth Floor Conference Room of the Mississippi Department of Transportation Administration
Building, Jackson, Mississippi:

01.

02.

03.

04.

05.

06.

07.

08.

09.

Grade, Drain, Bridge, & Pave on US 72 from SR 302 to the TN. State Line, known as Federal Aid
Project Nos. NH-0007-01(079) / 1001743020 & 3021 in Marshall County, Mississippi & Fayette
County, Tennessee.

Project Completion: 293 Working Days

Pavement Restoration on I-55 from SR 568 to US 98 West, known as Federal Aid Project No. IM-
0055-01(103) / 105618301 in Pike County.
Project Completion: Contractor Determined

Mill & Overlay approximately 4 miles of US 49 from 28th Street to Creosote Road, known as Federal
Aid Project No. STP-0008-01(135) / 107097301 in Harrison County.
Project Completion: Flexible

Widen and Overlay approximately 5 miles of US 49 from 10 Mile Creek North 4.1 miles, known as
Federal Aid Project No. NH-0008-01(136) / 107188301 in Stone County.
Project Completion: Flexible

Mill and Overlay approximately 8 miles of US 49E from Holmes County line to Rising Sun, known as
Federal Aid Project No. STP-0008-05(029) / 107204301 in Leflore County.
Project Completion: 65 Working Days

Mill and Overlay approximately 4.5 miles of US 82 from US 49 overpass to Carroll County Line,
known as Federal Aid Project No. NH-0011-02(086) / 107203301 in Leflore County.
Project Completion: 75 Working Days

Grade, Drain, and Bridge Construction on SR 7, known as State Project Nos. SP-0019-02(054) &
MDA-0019-02(053) / 102168302 & 303 in Lafayette County. In order to comply with HUD Section 3
requirements set forth in 24 CFR 135 of the Federal Regulations, Section 3 Business Concerns are
solicited to bid on this contract as prime contractors and are encouraged to make inquiries regarding
potential subcontracting opportunities to Section 3 Business Concerns. This project is partially funded
by a Community Development Block Grant and is subject to all rules and regulations thereof; including
Section 3 regulations. Project # CDBG 1102-12-286-ED-01 and CDBG 1129-12-286-ED-01.
Project Completion: 291 Working Days

Mill & Overlay approximately 6 miles of I-20 from RR Bridge near Washington Street Mile Marker 6
East of Clay Street, known as Federal Aid Project No. IM-0020-01(202) / 105923301 in Warren
County.

Project Completion: October 23, 2016

Grade Bridge on 2 Lanes of SR 15 from SR 76 to the Pontotoc/Union County Line, known as Federal
Aid Project No. STP-0022-04(040) / 102607301 in Pontotoc County.
Project Completion: October 12, 2017



10.

11.

12.

13.

14.

15.

16.

Bridge Repair on SR 43 Relief Bridge # 184.7, known as State Project No. EXB-0037-04(040) /
107139307 in Madison County.
Project Completion: May 27, 2016

Bridge Replacement on SR 32 between Webb & Charleston, known as State Project No. EXB-0051-
02(021) /102383301 in Tallahatchie County.
Project Completion: 393 Working Days

Mill & Overlay approximately 24 miles of SR 4 from SR 15 to Prentiss County Line, known as Federal
Aid Project No. STP-0071-06(009) / 107199301 in Tippah County.
Project Completion: 70 Working Days

Mill & overlay approximately 3 miles of US 45A from beginning 5-lane to hospital entrance, known as
Federal Aid Project No. NH-0079-01(003) / 107198301 in Clay County.
Project Completion: 75 Working Days

Slide Repair & Erosion/Surface Drainage Remediation on I-55, known as Federal Aid Project No. IM-
0055-04(097) / 106531301 in Desoto County.
Project Completion: 59 Working Days

Work necessary for intersection improvements on MS 302 From Allen Drive to Horn Lake Road,
known as State Project No. SP-0021-01(062) / 106779303 in Desoto County.
Project Completion: December 07, 2016

Road Relocation of QT Todd Road (Grade 2 Lanes) at SR 15 and Ashley, known as State Project No.
SP-0022-04(060) / 102607305 in Pontotoc County.
Project Completion: 103 Working Days

Sealed bids for Call # 17 will be received by the Mississippi Transportation Commission in the Office of the
Contract Administration Engineer, Room 1013, Mississippi Department of Transportation Office
Administration Building, 401 North West Street, Jackson, Mississippi until 10:00 o'clock A.M., Tuesday,
February 23, 2016; shortly thereafter, bids will be publicly opened in the Sixth Floor Conference Room of
the Mississippi Department of Transportation Office Administration Building, Jackson, Mississippi for:

17.

Replace the Existing HVAC in District 7 Materials Lab at McComb, known as State Project No.
BWO-7125-57(002) / 502964301 in Pike County.

Project Completion: September 30, 2016



For Federal Aid Projects the attention of bidders is directed to the contract provisions governing selection
and employment of labor contained in the bid proposal. Minimum wage rates for Federal Aid Projects have
been predetermined by the Secretary of Labor and are subject to Public Law 87-581, Work Hours Act of
1962, as set forth in the contract provisions. Unless otherwise set out in the bid proposal, all other projects
are subject to the predetermined minimum wage rate set by the U.S. Department of Labor under the Fair
Labor Standards Act.

The Mississippi Department of Transportation hereby notifies all bidders that it will affirmatively insure that
in any contract entered into the pursuant to this advertisement, disadvantaged business enterprises will be
afforded full opportunity to submit bids in response to this invitation and will not be discriminated against on
the grounds of race, color, sex, religion, or national origin in consideration for an award.

When a DBE goal is contained in the contract, the award will be contingent upon the Contractor satisfying
the DBE requirements.

Plans and specifications are on file in the offices of the Mississippi Department of Transportation.

Bid Proposals must be purchased online at https://shopmdot.ms.gov. Specimen proposals may be viewed and
downloaded online at no cost at http://mdot.ms.gov or purchased online. Proposals are available at a cost of
Ten Dollars ($10.00) per proposal plus a small convenience fee. Cash or checks will not be accepted as
payment.

Plans must be purchased online at https://shopmdot.ms.gov. Costs of plans will be on a cost per sheet basis
plus a small convenience fee. You can contact the MDOT Plans Print Shop at Telephone No. (601) 359-7460
or e-mail at plans@mdot.state.ms.us. Plans will be shipped on receipt of payment. Cash or checks will not be
accepted as payment.

Bid bond, signed or countersigned by a Mississippi Resident Agent or qualified non-resident agent, with
Power of Attorney attached, a Cashier's Check or Certified Check for five (5%) percent of bid, payable to
STATE OF MISSISSIPPI, must accompany each proposal.

The attention of bidders is directed to the provisions of Subsection 102.07 pertaining to irregular proposals
and rejection of bids.

MELINDA L. MCGRATH, P.E.
EXECUTIVE DIRECTOR



